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TO: EPA'Project Officer/Contracting Office 

VIA: 1) Region VII FITOM 

2) ZPMO Subcontracts Manager 

FROM: Regional Subcontract Manager 

Of f icet, 

JSd/UlLftl 
(signature) 

Lewis A. Welzel 

(Signature) 

SUBJECT: Request for Subcontract Approval 

WORK DESCRIPTION: Complete a total of thirty (30) soil borings 

/ J/-"?/ 

DATE: January 31, 1991 

SITE: Laclede Coal Gas Site 

LOCATION: St. Louis, Missouri 

TDD NO: F-07-9008-020 

PAN: FMO0579SA 

ATTACHMENTS (Please Check): 

1. 

1 .  

2 . 

3 . 

4 . 

5. 

6. 

7. 

8 . 

Memo of Negotiation/Selection 

Technical Directive Document/ 
RPO Memo 

List of Prospective Bidders 

Bid Package: 

X Invitation For Bid 

X Request For Quotation 

Approved and Issued: 

Lewis A. Welzel 
E t E Subcontracts Manager 

Request For Proposal 

OTHER 

Date 

Bid Price Sheet and/or Proposals, EKE Cost Comparison Worksheets 

Sole-Source Justification 

Proposed Contract/Purchase Order 

Optional Form 60/Other Price Breakout 

(Specify) 

SBE 
SDBE 
MBE 
WOB 
Large 
LSA 

9. Other 
(Specify) 

The attached subcontract request and supporting documentation are forwarded for your review and 
approval. The subcontract is a Time and Materials type with an estimated start date of 
February 25, 1991 and a completion date of March 7, 1991 with an . The 
proposed contractor is John Mathes and Associates of Columbia, Illinois. 

2. Your approval or disapproval of this contractual action may be indicated below. 

/X / 
Henry D. Van Cleave, ZPM-FIT Date 

/ X / 

/ X / 

/ X / 

> BF019 

R. Frank, V.P. Finance 
(if T t M ) $10K) 
(if fixed price > $25K) 

EPA Project Officer 
(all > $2K) 

EPA Contracting Officer 
(if T s M > $10K) 
(if fixed price > $25K) 
(all consultants) 

Date 

Date 

Date 

Approved 
Disapproved 

Approved 
Disapproved 

Approved 
Disapproved 

Reason 

Reason 

Approved 
Disapproved Reason 
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MEMORANDUM OF SELECTION/NEGOTIATION 

TO: 

THRU: 

FROM: 

DATE: 

SUBJECT: 

Zone Program Manager, H.D. Van Cleave 

FITOM, E & E Region VII'/ftf 

Subcontract Manager, E & E Region VII , i- ' ' / 

January 31, 1991 

Proposed Subcontract for the Advancement and Sampling a total 
of thirty (30) Soil Borings at the Laclede Coal Gas site 
located in St. Louis, Missouri. 
TDD #F-07-9008-020 PAN #FM00579SA 

This memo provides justification for the soil borings and sampling 
at the Laclede Coal Gas site located in St. Louis, Missouri. 

A. BACKGROUND 
E & E is in the process of conducting a site investigation in St. 

Louis, Missouri (Figure 1). As part of this investigation it is 
necessary to retrieve representative samples of subsurface soils. The 
advancement soil borings will facilitate the investigation objectives. 
The Region VII U.S. EPA has given this project a medium priority 
classification. 

B. SCOPE OF WORK 
A maximum of six-hundred (600) linear feet shall be advanced with 

solid stem augers. This consists of twenty (20) soil borings to be 
drilled, each to a maximum depth of thirty (30) feet below ground 
surface. 

An additional 5 to 10 soil borings shall be drilled with hollow 
stem augers, for a maximum of 300 linear feet. No single boring to 
exceed 60 feet maximum depth. It is the subcontractor's responsibility 
to locate a source of clean water for all drilling procedures. E & E 
will not reimburse expenses incurred in the maintenance of an adequate 
water supply. 

In general, all drilling and sampling operation shall conform to 
standards specified by the American Society for Testing and Materials. 

A total of three-hundred (300) linear feet of continuous soil 
samples shall be collected by the subcontractor during the advancement 
of the 5 to 10 borings. These samples shall be collected at locations 
to be specified by the E & E field project manager. The subcontractor 
shall provide a sufficient number of continuous samplers (two or more) 
to allow drilling and sampling activities to proceed without 
interruption. As the continuous samples are retrieved from the borings, 



they shall be delivered to E & E field personnel for sample extraction 
and examination. The subcontractor will provide a table on which the 
soil cores can be examined. 

Upon completion of drilling and sampling activities at each boring 
location the drilling spoils shall be discharged back to the borehole. 
If the quantity of accumulated spoils is less than the quantity needed 
to backfill the borehole to the ground surface or the soil cuttings are 
containerized due to potential contamination, the remaining void shall 
be backfilled with a lean cement/natural bentonite grout. The 
consistency of the grout shall be approved by E & E project manager 
prior to placement. 

C. BID SOLICITATION 
Bid specifications were sent to five (5) prospective bidders on 

January 15, 1991. A list of these prospective bidders follows: 

1) Geotechnology Service, Inc. 
St. Louis, Missouri 63146 

2) Nebraska Testing Corporation 
Omaha, Nebraska 68106-0075 

3) Layne-Western Co. 
Fenton (St. Louis), Missouri 63026-1146 

4) Exploration Technologies, Inc. 
Madison, Wisconsin 53715 

5) John Mathes and Associates, Inc. 
Columbia, Illinois 62236 

Bidders responded to this solicitation by January 25, 1991, the 
specified date of transmittal. John Mathes and Associates, 
Layne-Western, Geotechnology Services, and Exploration Technoloties were 
the only four (4) bidders to return proposals. Nebraska Testing 
Corporation declined to forward a bid for unknown reasons. 

D. COST/PRICE/ANALYSIS/JUSTIFICATION 
The FIT VII technical review panel examined the proposals 

submitted, and determined that John Mathes and Associates provided the 
lowest overall estimated cost for the Statement of Work (bid package) 
provided. The unit prices and total cost of the bid were determined 
fair and reasonable based on the panel's technical knowledge of the work 
to be performed, and the unit prices quoted on similar drilling 
subcontracts recently let by Region VII FIT. Selection was also made 
with consideration of John Mathes and Associate's technical capability 
and their projected period of work duration. E & E/FIT has worked with 
John Mathes and Associates crews on previous projects and found them 
highly competent technically, and efficient in their implementation of 
the Scope of Work. The recommended not-to-exceed estimated cost is 
based on the assumption that 30 percent of the work will be conducted in 
level-C and 70 percent will be accomplished in level-D personal 
protection. This distribution of work environments was stipulated in 



the bidders package. After work begins and further site evaluation 
occurs it may be deemed necessary to alter this work distribution. In 
this event the E & E project manager will insure that appropriate rates 
are charged, commensurate with the level of personal protection used. 

E. RECOMMENDATION 
Region VII FIT recommends the approval of a Time and Materials type 

subcontract with a not-to-exceed (NTE) dollar obligation of  
 to John 

Mathes and Associates, Inc., located in Columbia, Illinois, for work to 
be performed at the Laclede Coal Gas site in St. Louis, Missouri. This 
NTE reflects 30 percent level-C and 70 percent level-D work. 
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TO: 

FROM: 

DATE: 

SUBJECT: 

UNITED STATES ENVIRONMENTAL PROTECTION AGENCY 
REGION VII 

726 MINNESOTA AVENUE 
KANSAS CITY, KANSAS 66101 

MEMORANDUM 

FIT Zone II Contract Officer 

FIT RPO Region VII, Pete Culver/r^ 

January 30, 1991 

Received 

FEB 04 /95J 

PREP SECTI0fj 

Soil Boring Subcontract for the Laclede Coal Gas site, St. 
Louis, Missouri. 
TDD #F-07-9008-020 PAN #FM00579SA 

The subcontract specifications for the drilling phase of this work 
plan have been reviewed by our technical staff. The work involved in 
this phase has been deemed essential for the satisfactory completion of 
the Technical Directive Document (TDD). The type of drilling, and the 
method of sample recovery has been evaluated and approved. The 
estimated costs  are considered appropriate to obtain the 
required data. 
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1A. Cost Center: 

FT 1307 

1B. Account Number: 

FM00579SA 

FIT ZONE II CONTRACT 
Contract Number 68-01-7347 

TECHNICAL DIRECTIVE DOCUMENT (TDD) 

2. TDD Number: 

F-07-9008-020 

2A. Amendment: 
* • Administrative 

0 Technical 

3A. Priority: D High 
0 Medium 
• Low 

3B. Key EPA Contact: 

Name: Greg Reesor . Phone: 551-7695 

4A. Estimate of 
Technical Hours: 

*   

4B. Subcontract: 

T & M 

4C. Estimate of 
Subcontract Cost: 

 * 

5A. SSID Number: 

TTnassi ptipH 

5B. CERID Number: 

MOD981715980 
5C. EPA Site Name: 

LaClede Coal Gas site 

5D. City/County/State: 

St. Louis/St. Loin's /Mi ssoiiri 

6. Desired Report Format: 
0Formal Report • Standard Report dOther (Specify): 

^ • Letter Report • Formal Briefing 

7A. Activity Start Date: 

8/29/90 

7B. Estimated Completion 
Date: 

10/31/91 * 

8A. Type of Activity: 
• PA • RCRA-PA • HRS Support • Enforcement Support 
• SI • RCRA-SI • OA Support • Program Management 
• ESI • Special Studies • Equipment Maintenance 

• Training 
• General Technical 

Assistance 

8B. FIT/SCAPGoal: 
Will Deliverable Meet 
a Unit of the Goal? 

G Yes • No 

9. General Task Description: Perform q. screening site investigation of the LaClede Coal Gap 

site located in St. Louis. Missouri. 

10. Specific Elements: 

1) Revipw harkgrnnnH information. 

?) Prepare draft HRS score. 

3) Conduct site reconnaissance. 

4) Prepare work plan. 

5) Prepare Bid Specs and Subcontract packages. 

* 6) Implement work plan and prndnrp trip and final ropnrt^ 

• Additional Scope Attached 

11. Interim Deadlines: 

12. Comments: 

* TDD amended—Lo—imp) ement field—work—(648. 5f) hours "HHpH) (third ™°nHTnpnt-) 

13. Authorizing: 

(Signature) 

Mrpo 

• DPO 

• PO 

14. Date: 

15. Received 

(Contractor FITOM Signature) 

^Accepted 
• Accepted with 

Exceptions (Attached) 
• Rejected 

16. Date: 

5 47V 

Distribution: Sheet 1 (White) —FITOM Copy Sheet 4 (Pink)—POf WDC Copy 
Sheet 2 (Green)—RPO Copy Sheet 5 (Goldenrod)—CO, WDC Copy 
Sheet 3 (Canary)—ZPM, WDC Copy 

F001A097 



List of Prospective Bidders 

Sent Request Received Written Bid 
1) Jim Howe 1/15/91 1/25/91 

Geotechnology Service, Inc. 
2258 Weldon Parkway 
St. Louis, Missouri 63146 
(314) 997-7440 

2) David Wendte 1/15/91 No Response 
Nebraska Testing Corporation 
4453 South 67th Street 
Omaha, Nebraska 68106-0075 
(402) 331-4453 

3) Mary Goodwin 1/15/91 1/25/91 
Layne-Western Co. 
705 South Duff Ave. 
Ames, Iowa 50010 
(515) 232-3563 

4) Tom Ruda 1/15/91 1/25/91 
Exploration Technologies, Inc. 
1402 Emil Street 
Madison, Wisconsin 53715 
(608) 258-9550 

5) Tom Mario 1/15/91 1/25/91 
John Mathes and Associates, Inc. 
Exploration Services 
210 West Sand Bank Road 
Columbia, Illinois 62236 
(618) 281-7173 



MEMORANDUM 

DATE: January 15, 1991 

TO: 

SUBJECT: Information for Bidders Package 

ATTACHMENTS: Information for Bidders Package 
Sample Cost Reimbursable Contract 
Statement of Medical Fitness 

Dear Mr. Wendte: 

The attached Information for Bidders Package constitutes a request 
from the U.S. Environmental Protection Agency (USEPA) and Ecology and 
Environment, Inc. (E & E) for drilling and monitoring well installation 
which your company may be qualified to perform in the allotted time 
frame. This work is to be performed at a site in St. Louis, Missouri. 

The information package contains background information, purpose 
and scope of this project, as well as the cost reimbursable contract to 
be used. 

If E & E and your company are able to concur on the appropriate 
contractual agreement, the work is to be initiated during the week of 
February 25, 1991. 

A written proposal should be submitted by January 25, 1991, and 
should include the following: 

1) A statement that all work will be performed in accordance with 
the specifications set forth in the Information for Bidders 
Package and which stand in a Court of Law. 

2) "Statement of Qualifications" of those individuals who will be 
assigned to the project. 

3) Three (3) references which we may contact where similar work 
has been performed (preferably hazardous or industrial waste 
si tes). 



4) A time schedule which will be adhered to, provided no unusual 
delays are encountered. 

5) List of major equipment to be utilized in the completion of 
the project. 

6) Proof of insurance. 

7) A signed copy of the statement of Medical Fitness (Appendix A 
in the bid package). 

8) A signed copy of the statement of Health and Safety Training 
(Appendix B in the bid package). 

If you have any further questions with regard to the attached 
information, please call Keith Brown at the Kansas City Regional Office 
(913)432-9961. 

Sincerely, 

Sharon P. Martin 
FIT Office Manager 

Attachments 



BID PACKAGE SPECIFICATIONS 
SAMPLING FOR THE 

LACLEDE COAL GAS SITE 
St. Louis, Missouri 

TDD# F-07-9008-020 PAN# FM00579SA 
Keith Brown, PROJECT MANAGER 
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BID SPECIFICATION 
DRILLING AND SAMPLING 

AT 
Laclede Coal Gas Site 
St. Louis, Missouri 

TDD# F-07-9008-020 PAN# FM00579SA 

SECTION 1: GENERAL BACKGROUND 

Ecology and Environment, Inc. (E & E) with a business office at 

1700 N. Monroe Street, Suite 1105, Arlington, Virginia 22209 has entered 

into a contract (Contract No 68-01-7347) with the United State 

Environmental Protection Agency (EPA), dated November 1, 1986, to 

furnish technical, engineering and managerial services in support of 

Field Investigation activities at uncontrolled hazardous substance 

facili ties. 

E & E is in the process of conducting a screening site inves­

tigation in St. Louis, Missouri. As part of this investigation it is 

necessary to retrieve representative samples of subsurface soils. The 

advancement soil borings will facilitate the investigation objectives. 

A search of historical documents provided information identifying 

this site as the location of the former Laclede Coal Gasification Plant. 

This facility may constitute the largest coal gas facility in Region 

VII. 

The Laclede Coal Gas site is located in St. Louis, Missouri, ap­

proximately 1 mile north of the St. Louis Arch, along the Mississippi 

River (Figure 1-1). The legal description of the power plant is city 

block. 234-Tract #25, St. Louis Plan. The site is located in an indus­

trial area adjacent to the river. Several large warehouses, a petroleum 

tank farm, and a large grain storage facility are all located within 1/4 

mile of the facility. A tank farm has been constructed over a portion 

of the site. Currently, the northeast portion of the site is occupied 

by the former Mound St. Power Plant building, and the Apex Oil Company 

St. Louis terminal occupies the western half of the site (Figure 1-2). 
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FIGURE 1-1 : SITE LOCATION 
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EXPLANATION 

APEX OIL COMPANY 
STrLOUIS TERMINAL STRUCTURES 

OFFICE 
TANKER TRUCK LOADING PLATFORM 
EQU1PME1T SHED 
ENCIJOSUSE DRAIN PIPE 
FUEL OIL TANK (80.000 Barrels) 
FUEL OIL.TANK (80.000 Barrets) 
FUEi. 01 LI TANK (80.000 Barrela) 
FUEL OILTANK (50.000 Barrela) 
FUEI. OIL.TANK (55.000 Barrala) 
OIL TANK 
CRUDE OIL TANK 
CRUDE OIL TANK 
CRUDE OIL TANK 
CRUDE OIL TANK 
CRUDE OIL TANK 
PUMP HOUSE 
PUM" HOUSE 
PUM® HOUSE (Abandoned) 
CONTAINMENT BERM 

(For Fusl Oil Tanks,Capped With A Chain-link Fence) 
PUMP HOUSE 
RIVER TANKER OFF-LOADING PIPES 

FORMER UNION ELECTRIC 
MOUND ST. FACILITY 

(Currently Owned By Mound St. Corp.) 

FORMER UNION ELECTRIC BUILDING 
GENERATOR ROOM (Basement Plan) 
BOILER ROOM (Basement Plan) 

LACLEDE COAL GAS SITE 
ST. LOUIS, MISSOURI 

(PRESENT DAY CONFIGURATION) 

FIGURE 1-2 

SCALE 
200 

WASTE SITE TRACKING NO.: MO0579 
PREPARED BY: C. WILLIAMS 

FEET 
mtlttey HIHI rtivirtitinirnl. »•««*. 
OVHUWMW KANSAS 

FIT JAN. 1988 
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The site is not secured and access to the grounds buildings is relative­

ly unrestricted. There are locks on most doors and a fence surrounds 

the petroleum storage tanks, no other security exists. 

The two waste products of primary concern are tar sludges (coal 

tars) and spent oxides. Ammonia wastes are also by-products of this 

production process, but are not considered hazardous. Coal tar wastes 

are primarily polynuclear aromatic hydrocarbons (PAHs) and phenolics 

produced during coal or coke combustion and during the oil injection 

process. Spent iron oxide wastes are produced during the gas purifica­

tion process where impurities are removed from the manufactured gas. 

Iron oxide wastes contain sulfur compounds, cyanide compounds, and small 

quantities of coal tar. Light aromatics such as benzene, toluene, and 

xylene (volatile organic compounds) also are occasional constituents of 

coal tar wastes. 

This drilling phase of the project will require the advancement of 

twenty (20) borings using solid stem augers to a maximum depth of thirty 

(30) feet and 5 to 10 borings using hollow stem augers and continuous 

samples to a maximum depth of 30 feet. The borings will be taken at 20 

selected locations throughout the site. The borings will be used to 

classify the site soils and locate any significant tar waste pits. 

All 20 locations will be drilled initially using 4-inch diameter 

solid stem augers in order to screen the location for contaminants. A 

screening sample will be collected from the side of the auger as it 

comes out of the hole every 5 feet (each flight). A mobile laboratory 

will analyze the screening samples on site for selected semi-volatile 

and volatile organic compounds. 

After the screening sample results are complete, locations which 

contained significant contaminants will be drilled again using contin­

uous sampling with 4-inch diameter hollow stem augers. It is estimated 

that 5 to 10 continuous sampled boreholes will be required. Split spoon 

sampling will be used as a backup to continuous sampling, if needed. 

1-4 



SECTION 2: INFORMATION TO BIDDERS 

Questions regarding specific aspects of the work to be performed 

should be directed to the attention of the E & E project manager, Keith 

Brown (913/432-9961), and questions concerning contract procedures 

should be addressed to the E & E ZPMO subcontracts Manager, Mr. Lewis A. 

Welzel (703/522-6065) or the E & E Regional Subcontracts Manager, Mr. 

Wes McCall (913/432-9961). 

Soil borings will be advanced with solid stem augers, at twenty 

(20) locations to a depth of thirty (30) feet. The borings will be 

taken at selected points throughout the site. Five to ten additional 

borings shall be continuously sampled to a depth of thirty (30) feet. 

Access to private property will be arranged by E & E and the EPA 

prior to commencement of the project. All subcontractor personnel must 

coordinate entry onto the site with E & E. 

Three subcontractor personnel are required to perform this job 

task. Before the commencement of the drilling work, E & E will conduct 

a site orientation session for subcontractor personnel. The session 

will cover site safety, the use of respiratory protective equipment, and 

decontamination procedures. The training will be held at the site or at 

a mutually agreeable location, and it will take approximately one half 

hour. It is the subcontractor's responsibility to have enough personnel 

present at the training session to adequately cover any unanticipated 

crew member changes. Coordination and scheduling of such training will 

be with the above-named E & E technical project manager. 

This project has a medium priority rating as assigned by the EPA. 

The present schedule calls for mobilization of equipment on-site by 

February 25, 1991. 

2-1 



SECTION 3; SOILS, STRATIGRAPHY, AND HYDROGEOLOGY 

The soils in the area belong to the Harvester, Fishpot and Urban 

Land associations. These soils are classified as fine loams to fine 

silty clay loams. On site, the soils belong to the Urban land, bottom 

land unit. This unit consists of areas in which more than 85 percent of 

the surface is covered by asphalt, concrete, buildings, or other 

impervious material. 

The area was originally bottom land which was built-up to protect 

the site from flooding. The amount of fill in the areas can range from 

0 to over 20 feet, and could consist of sands and construction debris. 

Variability of the soils in the area makes identification impractical 

without a detailed on-site investigation. Figure 3-1 depicts the 

thickness of the alluvium along the Missouri, Mississippi, and Meramac 

rivers in St. Louis County. 

The bedrock stratigraphy beneath the site belongs to the upper 

Mississippian and lower Pennsylvanian systems, which are roughly 286 to 

360 million years old. Figure 3-2 shows that these systems are sub­

divided, in descending order, into the Pleasanton, Marmaton and Cherokee 

groups of the Pennsylvanian System, and the Mermacian series of the 

Mississippian System. 

The Mermacian Series contains the following formations: Warsaw, 

Salem, St. Louis, and Ste. Genevieve. The predominant rock type is a 

finely crystalline, sometimes fossiliferous limestone with some dolo­

mite. This series displays a typical cyclothemic succession (transgres-

sive/regressive limestones with interbedded shales) though not neces­

sarily a complete one. Chert is a very common accessory in the upper 

portions of the series. 

The overlying Pennsylvanian deposits are predominantly clastic in 

origin. However, numerous limestone, coal and shale beds occur. The 

3-1 
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lower groups (Cherokee and Marmation) have formal subdivisions while the 

Pleasanton consists of undifferentiated shales, siltstones, sandstone, 

coal, and, to a lesser degree, limestone. 

The specific stratigraphy beneath the site can be inferred from 

regional data. However, for more accurate information a more in depth, 

site specific geologic study would be useful. 

The bedrock aquifers for the region are divided into five discrete 

units appropriately labeled one through five. Figure 3-3 shows the 

section view of the aquifers and Figure 3-4 shows the distribution. 

Group one, the Post-Maquoketa group, includes the strata above the 

Kimmswick Formation to the surface. Below this aquifer group lies the 

Maquoketa shale. Based on current information, the shale acts as an 

aquitard. Group two is the Ordovician age Kimmswick-Joachim aquifer. 

Near the top of this unit is the Decorah Formation, which probable acts 

as a confining bed composed of shales and interbedded limestones. The 

remaining lower three aquifers are separated primarily on the basis of 

unconformities. It is likely these aquifer groups; in descending order, 

the St. Peter-Everton, Powell-Gasconade and the Eminence-Lamotte are 

hydraulically connected. 

Generally the bedrock aquifers of the region yield very small 

quantities of water; roughly 0 to 50 gallons per minute (gpm). The 

alluvial aquifers (Post-Maquoketa) completed along the Meramac, Mis­

sissippi, and Missouri rivers can provide much larger quantities. For 

example, the Ueldon Springs Ordinance Plant production well yields 

almost 2,000 gpm. Other larger yield industrial wells may be located 

near the rivers so that water would be drawn from these surface sources. 
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SECTION 4: SCOPE OF WORK 

The subcontractor is to furnish all materials, equipment, and labor 

necessary for access to boring locations, for the drilling of (20) soil 
10 

borings with solid stem augers and 5 .to^borings with hollow stem augers. 

In addition, the subcontractor is responsible for the collection of 

three-hundred (300) linear feet of continuous soil samples and for the 

decontamination of drilling/sampling equipment and for the return of 

soil cutting back into their bore holes. 

4.1 Soil Boring Procedures 

A total of six-hundred (600) linear feet shall be advanced with 

solid stem augers. This consists of twenty (20) soil borings to be 

drilled, each to a maximum depth of thirty (30) feet below ground sur­

face. 

An additional 5 to 10 soil borings shall be drilled with hollow 

stem augers, for a total of 300 linear feet. No single boring to exceed 

60 feet maximum depth. It is the subcontractor's responsibility to 

locate a source of clean water for all drilling procedures. E & E will 

not reimburse ex-penses incurred in the maintenance of an adequate 

water supply. 

In general, all drilling and sampling operation shall conform to 

standards specified by the American Society for Testing and Materials. 

4.2 Continuous Soil Sampling 

A total of three-hundred (300) linear feet of continuous soil 

samples shall be collected by the subcontractor during the advancement 

of the 5 to 10 borings. These samples shall be collected at locations 

to be specified by the E & E field project manager. The subcontractor 

shall provide a sufficient number of continuous samplers (two or more) 

to allow drilling and sampling activities to proceed without interrup­

tion. As the continuous samples are retrieved from the borings, they 

shall be delivered to E & E field personnel for sample extraction and 

examination. The subcontractor will provide a table on which the soil 

cores can be examined. 
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4.3 Backfilling 

Upon completion of drilling and sampling activities at each boring 

location the drilling spoils shall be discharged back to the borehole. 

If the quantity of accumulated spoils is less than the quantity needed 

to backfill the borehole to the ground surface or the soil cuttings are 

containerized due to potential contamination, the remaining void shall 

be backfilled with a lean cement/natural bentonite grout. The consis­

tency of the grout shall be approved by E & E project manager prior to 

placement. 

4.4 Reports 

Upon completion of the work, boring logs containing the following 

information shall be submitted to the E & E office identified in Section 

7: 

a. Location 

b. Start and completion dates 

c. Boring number 

d. Soil classifications and depths 

e. Blow counts (if split spoons are used) 

f. Driller's remarks 

g. Driller's names 

4.5 Decontamination 

Prior to the mobilization of the drill rig on-site and following 

project completion, the rig and all associated equipment (including 

sampling devices) shall be thoroughly cleaned to remove all oil, grease, 

mud,tar, etc. This cleaning process shall consist of a high-pressure 

hot water cleaning. E & E personnel will inspect all equipment to 

insure sufficient cleaning. The subcontractor will provide all equip­

ment necessary for this cleaning process. 
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It is anticipated that grossly contaminated soils (tar sludge) will 

be encountered. From past experiences with tar wastes, E & E has found 

it necessary to use mineral spirits or stodder solvents for their 

removal. The subcontractor must provide all equipment and supplies 

necessary for this cleaning process. This is not an additional payment 

item. 

Before drilling each boring, the augers, cutting bits and drilling 

rods shall be cleaned with pressurized hot water. Petroleum-based 

lubricants shall not be used to prevent binding. 

Following the retrieval of each sample, sampling equipment shall be 

decontaminated by means of stoddard solvent cleaning, followed by an 

alconox and water wash and a final clean water rinse. Final rinse water 

will be approved by E & E project manager on site. 

The subcontractor will be responsible for providing a means for 

collecting contaminated solvents, wash water, and related materials. 

This will require the construction of a decontamination pad. The 

decontamination pad will be a minimum of 12- by 12-feet in area. The 

base of the pad will be constructed of several inches of medium sand. 

This sand will be covered with plastic sheeting (4 to 7 mil thickness). 

A 35 mil (medium thickness) liner will be placed over the plastic 

sheeting. The four sides of this pad will have increased elevations 

through the placement of 8- by 8-inch (medium) boards under the plastic 

sheeting. Three sides of the decon pad will be fitted with 6-feet 

(medium) high walls. The walls will be constructed of plastic sheeting 

over a wooden frame. The bed of the decon pad will be sloped into one 

corner bounded by walls on each side. A sump will be placed in this 

corner to collect decon water. The sump may be constructed by placing a 

55-gallon steel drum below grade in this corner. The water collected in 

the sump will be pumped into a 800-gallon (minimum size) holding tank. 

The holding tank must be mounted on a trailer and be capable of being 

moved to an off-site disposal area. If the decon water is deemed 

uncontaminated through lab analysis it will be transported to an 

off-site disposal site. If the lab analysis shows the water to be 

contaminated it will be drummed on-site and transported under a separate 
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subcontract. The determination of the significance of detected 

contamination will be based on EPA action levels or local Waste Water 

Treatment Plant (WWTP) acceptance levels. Travel time to deliver 

uncontaminated decon water will be covered under project mobilization 

and demobilization. 
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SECTION 5: DISPOSAL OF CONTAMINATED SOIL AND WASH WATER 

Any drilling spoils or fluids which remain after each soil boring, 

and which cannot be discharged back to the borehole will be considered 

hazardous material until determined by E & E to be otherwise. Wash 

water and solutions remaining after decontamination of drilling 

equipment will also be considered a hazardous material until determined 

by E & E to be otherwise. The subcontractor will be required to 

containerize waste as described in 49 CFR Part 173. 55-gallon drums 

meeting the RCRA Part 173 specifications will be used. The subcon­

tractor will then move the waste to a designated area on-site. E & E 

will determine which materials must be placed in 55-gallon drums. The 

subcontractor is required to provide the 55-gallon drums and liners as 

necessary to containerize any hazardous material. The subcontractor 

does not have to assume the role of hazardous waste generator in order 

to containerize the wastes and move them to the designated areas. 
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SECTION 6: SITE SAFETY 

Because of the hazardous nature of the materials which have been or 

are stored or disposed of on-site, all personnel employed or retained 

for services by the subcontractor may be required to wear personal pro­

tective clothing and respiratory protective equipment while engaged in 

site-related activities. Appendix C contains U.S. EPA and E & E level 

of protection guidelines pertaining to personal protective clothing and 

respiratory equipment. E & E guidelines may at times call for minor 

modifications within each level of protection. Upon mobilization, the 

subcontractor shall be prepared to perform work at protection levels 

up-to and including level C. The required level of protection during 

operations will be dictated by waste characteristics, site 

characteristics, and meteorological conditions. In addition, the 

potential for the need to upgrade protection levels exists at any site 

where hazardous waste may be found. In the event of a need to further 

upgrade the level of protection to Level B, the subcontractor will be 

requested to resume work with a minimal delay following notification of 

the level of protection upgrade. 

Determination of the need for respiratory protection will be made 

by E & E personnel on a location-to-location basis. It is anticipated 

that E & E guidelines will require the use of an air-purifying mask with 

cartridges during operations at some of the twenty (20) drilling 

locations. On-site monitoring may indicate a need for respiratory 

protection and thus it may be necessary to upgrade protection to 

level-C. It will be necessary for the subcontractor to be prepared for 

this contingency. 

The subcontractor is required to provide his employees with 

respiratory protective equipment which will be used when drilling in 

areas where potentially high levels of contaminants may exist either 

above or below ground. The equipment may be required for any personnel 

within 10 feet of the drilling locations or within other areas 

designated by E & E during drilling operations. 
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Respiratory protective equipment cannot be used by individuals with 

long sideburns or beards or by individuals who wear standard eyeglasses 

or contact lenses. Special eyeglasses that can be worn with the 

respiratory equipment are available and can be purchased by the 

subcontractor at his expense. The use of contact lenses at this site is 

prohibited. 

Other protective equipment which will be required for this task 

includes chemically resistant coveralls, rubber overshoes, steel-toed 

safety boots, hard-hats, rubber gloves, and safety goggles, all of which 

will be furnished by the subcontractor. 

Questions regarding levels of protection and related equipment 

should be addressed to the E & E project manager prior to preparation of 

the bid proposal. Further, the prospective bidder is requested to 

carefully review Item 16. "Submission to Physical Examinations and 

Safety Procedures", Parts A through E, in the sample cost reimbursable 

contract included as an attachment. Additional safety-related 

requirements are defined therein. 

[Note: Prospective bidders are cautioned that the requirement to wear 
protective equipment while conducting drilling operations may result in 
some discomfort and added physical stress to the subcontractor employee. 
Accordingly, prospective bidders should assure themselves that their 
employee's physical condition will allow them to successfully perform 
their duties without physical harm or adverse health effects when 
wearing the protective equipment per OSHA regulations contained in 29 
CFR 1910.134 (b) 10. 

Further, E & E will require documentation, in advance of field 
work, stating that the assigned subcontractor field personnel have been 
approved, from a health standpoint, for the use of respiratory 
protective equipment and that they comply with all OSHA regulations 
regarding work on hazardous waste sites. As confirmation of this, the 
subcontractor is required to complete the enclosed statement of Medical 
Fitness (Appendix A) and the statement of Health and Safety Training 
(Appendix B). The subcontractor must present the signed forms to E & E 
prior to commencement of the project]. 
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SECTION 7: CONTRACT PARTICULARS 

The subcontractor shall, on his own time and at his own expense, 

procure all permits, licenses, and certificates that may be required of 

him by law for the execution of the work hereunder. The subcontractor 

will comply with all federal, state and local laws, ordinances, rules, 

and regulations relating to the performance of the work hereunder. 

The subcontractor is responsible for contacting utility companies 

and verifying in the field all existing underground cables, gas mains or 

other utilities. The location of drilling will be altered, if 

necessary, to avoid any damage to existing utilities. During the 

progress of the work, the subcontractor shall cooperate with the owners 

of utilities and permit their representatives access (subject to E & E 

approval) to the work area to determine if their utilities are being 

endangered in any way. 

At the completion of field operations, it will be the responsibi­

lity of the subcontractor to restore the site as nearly as possible, to 

its original condition. 

Should boulders or other obstructions be encountered, the subcon­

tractor will attempt to redrill, after approval from E & E personnel, at 

distances not greater than 10 feet away from the first boring in an 

attempt to penetrate the soil to a reasonable depth. Where a reasonable 

depth is not obtained due to boulders or other obstructions, the subcon­

tractor will be paid for the depth reached for all drilling attempts. 

If it is necessary to move a drilling location to a new site, the new 

location will be designated by a new boring number, and the boring loca­

tion will be marked in the field by E & E personnel. 

Upon completion of the work, complete drilling logs of all borings, 

including all information specified in Section 4.7, will be delivered at 

the expense of the subcontractor to the office of Ecology and 

Enviroment, Inc., located at Cloverleaf Building #3, Suite 404, 6405 

Metcalf Avenue, Overland Park, Kansas 66202, Attention: Keith Brown. 

7-1 



The contract bid items will include all services, labor, equipment, 

transportation, material, and supplies needed to complete the work. 

Payment for these items will be provided in the compensation for 

drilling, sampling, drilling in areas of difficult access, recording and 

submitting data incidental to each item, and waste containerization 

costs. Any down time incurred by the subcontractor other than delay at 

the request of E & E will not be a payment item. 

No other payments for any specified or indicated work nor for any 

work implied therefrom will be made. No payment will be made for 

drilled holes abandoned without authorization by E & E, or for drilling 

holes for which satisfactory samples and data are not submitted. 

Prior to the start of field operations, the subcontractor shall 

designated his foreman or representative who will be the only individual 

authorized to discuss work schedules and related matters with E & E 

personnel. 
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SECTION 8: BID PARTICULARS 

The quantities and items stated on the attached bid sheet are 

E & E's best approximation of the scope of work and are for the specific 

purpose of comparing bids. E & E does not guarantee that the bid quan­

tities are correct or that stated tasks will be performed. E & E reser­

ves the right to reduce the quantities or delete items in their enti­

rety, and the subcontractor will not be entitled to any extra payment, 

over the rates bid, due to such amended quantities or deleted items. It 

must be stated, however, that at this time every item discussed in the 

scope of work is expected to be performed under this contract. 

Only bids for the entire scope of work will be accepted. 

Two (2) bid sheets shall be submitted for the specified work. One 

sheet will reflect costs associated with work performed at safety Level 

D. The second sheet will reflect costs for Level C. E & E will 

consider both cost and technical merit in selecting a subcontractor. 

Cost evaluation will be based on 70 percent level-D and 30 percent 

level-C. 

Bid prices as submitted will remain valid for a period of six 

months from the date of bid opening in the event there is a delay in 

awarding the contract. A GAS Optional Form 60 may also be required. 

Receipt of any contract additions sent to the bidder must be 

acknowledged by letter prior to the time of bid opening or by attaching 

the required documents to the bid at time of submittal. 

The following documentation must accompany the complete bid sheets: 

1. A letter addressing the following items: 

a. An estimate of the number of days required to complete the 
drilling and sampling of the borings. 
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b. The earliest date the subcontractor can mobilize after award of 
the bid. 

c. The names of at least three references which E & E may contact; 
in particular, those for which the subcontractor has had 
experience drilling at potential hazardous waste/chemical spill 
sites. 

d. The type and make of drilling equipment to be used. 

2. Proof of minimum insurance coverage. 

3. The completed Representations and Certifications Regarding 
Subcontractor status form. 

4. Signed copies of the attached statement of Health and Safety 
Training and the attached statement of Medical Fitness. 

Bids for the soil boring/sampling will be received by E & E, 

Cloverleaf Building #3, Suite 404, 6405 Metcalf Avenue, Overland Park, 

Kansas 66202 no later than 4:00 p.m., Central Standard time, January 

25, 1991. The bid will be enclosed in an envelope which will have the 

following marking the lower left-hand corner: Bid for: Laclede Coal 

Gas Site, TDD #F-07-9008-020/PAN #FM00579SA, Attn: Ves McCall, Regional 

Subcontracts Manager. 

The authorization for selected bidder to proceed with the work will 

be under a subcontract issued by E & E. A unit-price, time and 

materials type contract, with provision for designated lump sum items, 

will be used. A copy of E & E's General Terms for Time and Materials 

Contracts is included. In special cases E & E may request that a 

subcontractor temporarily proceed with verbal authorization only. 

The project has a medium priority rating as assigned by the EPA. 

The bid must be reviewed and approved by E & E and EPA. E & E and the 

EPA reserve the right to accept the bid most advantageous to the 

completion of the work or to reject any or all bids, as they may 

determine in their sole and absolute discretion, and to proceed no 

further in this matter. 
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SECTION 9: BID ITEMS 

Item 1. Mobilization and Demobilization 

This item will carry all charges incidental to equipment set-up and 

removal, in order that the charges need not be distributed among the 

more variable items of the contract. The item will be paid at the 

contract lump sum price for mobilization and demobilization and will 

include the furnishing of personnel, machinery, tools, and all other 

equipment necessary to carry on and complete the work properly. All 

material or equipment furnished under this item will remain the property 

of the subcontractor and will be maintained, cared for, and disposed of 

by him. This item will include the charge for the respiratory equipment 

training program (Section 6). This item shall also include any costs 

incurred by the subcontractor for utility clearance prior to drilling, 

decontamination equipment and supplies, personal safety and supplies, 

and for moving containers of hazardous material on-site. 

Item 2 Soil Borings 

Item 2.1 Solid Stem Auger Soil Borings 

This item will include all charges for equipment and labor 

necessary to the drilling of the (20) soil borings using 4-inch diameter 

solid stem augers. Payment will be made for this item at the per linear 

foot rate as bid. 

Item 2.2 Hollow Stem Auger Soil Borings 

This item will include all charges for equipment and labor 

necessary to the drilling of 5-10 soil borings using 4-inch minimum 

diameter hollow stem augers. Payment will be made for this item at the 

per linear foot rate as bid. 

Item 3. Decontamination Time 

This item will include all charges for labor and hourly rates for 

equipment down time necessary to decontaminate drilling equipment prior 
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to drilling the first boring, and on each occasion vhen drilling 

equipment is moved to a new boring location. This item will also 

include the costs associated with cleaning the continuous samplers 

following each use. 

Item 4. Delay Time 

If work by the subcontractor is delayed for more than 30 minutes as 

a result of action by E & E, the subcontractor will be entitled to 

reimbursement for each delay in excess of 30 minutes. Both the 

subcontractor and E & E will jointly record and verify any such 

instances and the time involved in excess of 30 minutes. At the project 

completion, the subcontractor will be paid for the accumulated totals of 

these delays. Payment will be at the hourly rate as bid. This payment 

does not include time for difficult moving. 

Item 5. Collection of Continuous Soil Samples 

This item will include all costs and time involved in the 

collection of three-hundred (300) linear feet of continuous samples. 

Payment will be made for this item at the per linear foot rate as bid. 

This item should not include the cost of boring the hole in which the 

continuous sampler is used. This cost is covered in Item 2. 

Item 6. Difficult Moving Time 

Item 6 will include only charges for time in excess of 30 minutes 

required to move equipment on and off specific boring locations where 

access is judged to be more difficult than normally encountered. Such 

instances must also be jointly recorded by the subcontractor and E & E. 

Payment will be at the hourly rate as bid. 

Item 7. Backfilling of Soil Borings 

This item shall include all costs for labor materials necessary to 

backfill each on-site soil boring. Payment will be made for this item 
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at the per linear foot rate as bid. Natural borehole cave is not a 

payment item. 

Item 8. Waste Collection/Containerization 

The subcontractor is required to collect and containerize all those 

materials developed in connection with the work described in these 

specifications and deemed by E & E to be suspected/known hazardous 

materials. The materials not deemed hazardous by E & E do not have to 

be collected or disposed of off-site. Potentially hazardous wastes will 

be segregated according to liquid/sludge or solid phases. It is 

anticipated that excess drilling spoils associated with the drilling of 

one (1) boring will require collection and containerization. Additional 

containerization requirements, if any, shall be determined by the E & E 

field project manager. 

The subcontractor shall provide drums meeting the requirements of 

49 CFR Part 173. As a minimum, the subcontractor will provide twelve 

(12) 55-gallon steel drums at the start of drilling. However, the 

subcontractor may be required to provide additional 55-gallon drums as 

needed. Downtime incurred to acquire additional drums is not a payment 

item. 
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Bid Sheet-Level D Unit Costs 

for 

Drilling and Continuous Sampling 

at the Laclede Coal Gas Site 

St. Louis, Missouri 

TDD No. #F—07-9008-020 PAN #FMO0579SA 

BID ITEM DESCRIPTION PRICE QUANTITIES TOTALS 

1 Mobilization and Demobilization Lump Sum = $ (1) 

2.1 Solid Stem Auger Soil Borings $ /L.F. X 600 L.F. = $ (2.1) 

2.2 Hollow Stem Auger Soil Borings $ /L.F. X 300 L.F. = $ (2.2) 

3 Decontamination Time $ /Hr. X 30 Hr. = $ (3) 

4 Delay Time $ /Hr. X 3 Hr. = $ (4) 

5 Continuous Sampling $ /L.F. X 300 L.F. = $ (5) 

6 Difficult Moving $ /Hr. X 1 Hr. = $ (6) 

7 Backfilling of Soil Borings $ /L.F. X 900 L.F. = $ (7) 

8 Collection and Containerization 

of Wastes $ /Ea. X 6 Drums = $ (8) 

I 
TOTAL BID Add Items $ I 

COMPANY 

TELEPHONE NUMBER: 

SIGNATURE/TITLE OF AUTHORIZED COMPANY REPRESENTATIVE: 

DATE : 



Bid Sheet-Level C Unit Costs 

for 

Drilling and Continuous Sampling 

at the Laclede Coal Gas Site 

St. Louis, Missouri 

TDD No. #F—07-9008—020 PAN #FMO0579SA 

BID ITEM DESCRIPTION PRICE QUANTITIES 

1 Mobilization and Demobilization Lump Sum 

2.1 Solid Stem Auger Soil Borings $ /L.F. X 600 L.F. 

2.2 Hollow Stem Auger Soil Borings $ /L.F. X 300 L.F. 

3 Decontamination Time $ /Hr. X 30 Hr. = 

4 Delay Time $ /Hr. X 3 Hr. = 

5 Continuous Sampling $ /L.F. X 300 L.F. 

6 Difficult Moving $ /Hr. X 1 Hr. 

7 Backfilling of Soil Borings $ /L.F. X 900 L.F. 

8 Collection and Containerization 

of Wastes $ /Ea . X 6 Drums 

TOTAL BID Add Items 

COMPANY 

TELEPHONE NUMBER: 

SIGNATURE/TITLE OF AUTHORIZED COMPANY REPRESENTATIVE: 

DATE : 



REPRESENTATIONS AND 

CERTIFICATIONS REGARDING SUBCONTRACTOR STATUS 

1. SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS CERTIFICATION 

A. The offeror/contractor certifies that he is | |, is not | |, 
a small business concern as defined in accordance with Section 3 
of the Small Business Act (15 U.S.C. 632). 

B. The offeror/contractor certifies_that he is small business (as 
set forth in A. above) and is | | is not | |, owned and 
controlled by socially and economically disadvantaged 
individuals. Such a firm is defined as one: 

0 Which is at least 51 percent owned by one or more such 
individuals or, in the case of publicity owned business, 
at least 51 percent of the stock is owned by such 
individuals, 

0 Whose management and daily business operations are 
controlled by one or more such individuals, and 

0 Which management and daily operations are controlled by 
one or more such individuals, and 

0 Which certifieds concerning said ownership and control in 
accordance with Section C. below. 

C. The offeror/contractor certifies that he is | |, is not | |, a 
minority individual(s) in accordance with C.l. below or that he 
is | |, is not | |, socially and economically disadvantaged in 
accord with Section C.2 or C.3. Socially and economically 
disadvantaged individuals are defined as: 

1. United States citizens who are Black Americans, Hispanic 
Americans, Native Americans, or other specified minorities; 

2. Any other individual found to be disadvantaged pursuant to 
Section 8(a) of the Small Business Act (15 U.S.C. 637); or 

3. Any other individual defined as socially, and economically 
disadvantaged, for purposes relating to other sections of 
the Small Business Act. 

3. WOMEN-OWNED BUSINESS 

Concern is | |, is not | |, a woman-owned business. A woman-owned 
business is a business which is, at least, 51 percent owned, 
controlled, and operated by a woman or women. "Controlled" is 
defined as exercising the power to make policy decisions. 



"Operated" is defined as actively involved in the day-to-day 
management. For the purposes of this definition, businesses which 
are publicly owned, joint stock associations, and business trusts 
may be unable to answer the question. Such businesses may 
voluntarily represent that they are, or are not, women-owned if this 
information is available. 

PLACE OF PERFORMANCE 

For the purpose of identifying work performed in labor surplus 
areas, we stipulate the intended principal place of performance for 
the work described in this offer is: 

Street Address 

City County State 

This area has been designated as a Labor Surplus Area. 

FIRM 

SIGNATURE 

TITLE 
(Authorized Representative) 

DATE 



APPENDIX A 

STATEMENT OF MEDICAL FITNESS 

This is to confirm that the following employees may engage in field 

activities at in connection with the Subcontract 

Agreement between E & E and , dated , 19 , 

and that all of said employees are medically fit both to perform 

required field activities and to utilize respiratory equipment in 

accordance with 29 CFR, Part 1910 and "U.S. EPA Standard Operating 

Safety Guides", 1094. 

Authorized Subcontractor 

Representative 



APPENDIX B 

Statement of Health and Safety Training 
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APPENDIX B 

STATEMENT OF HEALTH AND SAFETY TRAINING 

This is to confirm that the following employees may engage in field 

activities at in connection with the scope of work 

provided by E & E, dated , 19 , and that all of said 

employees are trained in the health and safety aspects addressed in 29 

CFR 1910. 120 and other applicable state and federal regulations. This 

includes an approved AO hour health and safety training program and any 

required yearly update training. 

NAME OF ON-SITE PERSONNEL TITLE 

Authorized Subcontractor 

Representative 

Date 
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APPENDIX C 

Recommended Levels of Protection 
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LEVELS OF PERSONNEL PROTECTION 

LEVEL A 

1. MSA 401 self-contained breathing apparatus 

2. East Wind CP2000 encapsulating suit 

3. White cotton coveralls 

4. Cotton underwear 

5. Surgical gloves 

6. Neoprene boots with steel toe and shank 

7. Butyl rubber or PVC booties 

8. Disposable gloves* (additional pair) 

9. Disposable booties* (additional pair) 

10. Hard hat* 

11. Cool pack* 

LEVEL B 

1. MSA 401 self-contained breathing apparatus 

2. Butyl rubber apron, ankle length with sleeves 

3. Butyl rubber of neoprene gloves 

4. Surgical gloves 

5. Neoprene boots with steel toe and shank 

6. Butyl rubber booties 

7. Chemical-resistant coveralls 

8. Cotton underwear 

9. Disposable booties* (additional pair) 

10. Disposable gloves* (additional pair) 

11. Hard hat with face shield* 
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LEVEL C 

1. MSA Ultra-Twin cartridge respirator 

2. Robertshav escape mask. 

3. Butyl rubber gloves 

4. Butyl rubber apron, ankle length with sleeves 

5. Surgical gloves 

6. Neoprene boots with steel toe and shank 

7. Butyl rubber booties 

8. Chemical-resistant coveralls 

9. Cotton underwear 

10. Disposable booties* (additional pair) 

11. Disposable gloves* (additional pair) 

12. Hard hat with face shield* 

LEVEL D 

1. Cotton coveralls 

2. Cotton underwear 

3. Safety boots/shoes 

4. Safety glasses 

5. Hard hat with optional face shield 

6. Ultra-Twin cartridge respirator (readily available) 

7. Robertshaw escape mask (readily available) 

8. Work gloves 

NOTE: E & E guidelines may at times exhibit minor modifications to U.S. 
EPA criteria. 

* Optional 
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Sample Subcontract 
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*SAMPLE* 

AGREEMENT 

ECOLOGY AND ENVIRONMENT, INC. 

AND 

TDD No. 

PAN 

AGREEMENT, entered into and made effective as of the th 

day of , , by and between ECOLOGY AND 

ENVIRONMENT, INC., a New York corporation, with headquarters at 195 

Holtz Drive, Buffalo, New York 14225 (hereafter, "E & E"), and 

, with offices at , 

, , (hereafter, the 

"Subcontractor"). 

W I T N E S S E T H :  

WHEREAS, Ecology and Environment, Inc., with headquarters at 

195 Holtz Drive, Buffalo, New York 14225, and a business office at 1700 

North Moore Street, Suite 1105, Arlington, Virginia 22209, has entered 

into a contract (Contract No. 68-01-7347) with the United States 

Environmental Protection Agency (EPA), with an effective date of 

November 1, 1986, to furnish technical, engineering and managerial 

services in support of Remedial Response Activities at Uncontrolled 

Hazardous Substance Disposal Sites; and 

WHEREAS, E & E, with the approval of the Government, desires 

to subcontract a portion of its work to the Subcontractor; and 

WHEREAS, the Subcontractor agrees to provide such subcontract 

services in accordance with the terms stated herein. 

NOW, THEREFORE, in consideration of the mutual covenants, 

premises, conditions and terms to be kept and performed, the parties 

hereto agree as follows: 
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GENERAL TERMS 

TIME AND MATERIALS SUBCONTRACTS 

1. Employment 

E & E hereby agrees to engage the Subcontractor, and 

the Subcontractor hereby agrees to perform the services as provided for 

herein, and as set forth in Exhibit 1, annexed hereto and made a part 

hereof, in connection with the program and the Contract. 

2. Scope of Work 

The services to be provided by the Subcontractor for 

and on behalf of E & E shall be those specified in Exhibit 1, annexed 

hereto and made a part hereof. All services are for the purpose of 

supporting and assisting E & E in furnishing technical and managerial 

services to the EPA under the Contract. The Subcontractor shall furnish 

the necessary personnel, material, and service facilities (except as may 

be otherwise specified herein), and shall otherwise do all things 

necessary for or incident to the performance of the work specified in 

Exhibit 1, and any references contained therein. 

3. Payment for Services 

E & E shall pay the Subcontractor for the services 

performed in accordance with the Subcontractor's price schedule, annexed 

hereto as Exhibit 2 and made a part hereof, and in accordance with the 

provisions of this Subcontract. No invoice for such services shall in­

clude work in excess of forty (40) hours in any week, except as author­

ized in advance by the Zone Program Manager (ZPM), or such other E & E 

employee(s) designated in writing by the ZPM. Invoices shall be sup­

ported by documents, time sheets, itemized lists of material, or other 

documents as may be reasonably required by E & E and EPA. 

Notwithstanding anything in this Subcontract to the con­

trary, the Subcontractor shall be paid for services performed on behalf 

of E & E pursuant to this Subcontract within thirty (30) days of receipt 

by E & E of payment from EPA for such services. However, payment delays 

shall not exceed ninety (90) days from the receipt of an approved 

invoice from the Subcontractor. 
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4. Contract Documents and Order of Preference 

This Subcontract consists of the following documents: 

A. This Agreement dated > 19 , 

with attached Exhibits. 

B. Any special E & E "Terms and Conditions", to the 

extent such terms are applicable, are identified as such, and are 

attached hereto. 

C. General Provisions for Cost-Reimbursement Type 

Research and Development Contracts (With Fixed Fee), together with the 

Alterations to General Provisions for Cost-Reimbursement Type Research 

and Development Contracts (With Fixed Fee) and Alterations to EPA Form 

1900-17 for use in Award Fee Contracts, as listed below, where 

applicable, on a flowdown basis from Prime Contract No. 68-01-7347. 

D. Additional General Provisions: 

Clause Title: 

Limitation of Funds (Incrementally Funded) 

General Services Administration Supply Source 

Labor Surplus Area Subcontracting Program 

Notice to the Government of Labor Disputes 

Subcontractor Cost or Pricing Data - Price Adjustments 

Treatment of Confidential Business Information 

Screening of Business Information for Claims of 
Confidentiality 

Consistency of Cost Accounting Practices - Nondefense 
Contract 

Administration of Cost Accounting Standards 

Women-Owned Business Concerns Subcontracting Program 
(Over $500,000 or $1,000,000 for 
Construction of Any Public Facility) 

Rights of First Refusal for Employment Openings 

Stop Work Order 
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All references in the General Provisions, Alterations 

to General Provisions, and Additional General Provisions to the Contrac­

tor or E & E shall be deemed references to the Subcontractor, and all 

references to the EPA or the Government shall be deemed references to 

E & E. 

In the event of any inconsistency in this Subcontract, 

the inconsistencies shall be resolved by giving precedence in the 

following order: 

(1) this Subcontract document; 

(2) required Government General Provisions; 

(3) approved protocols and procedures incorporated 

into this Subcontract; 

(4) other provisions of the Subcontract, whether in­

corporated by reference or otherwise. 

5. Period of Performance 

The period of performance of this Subcontract shall be 

for a term of ( ) days from the * 

notice to proceed. 

6. Inspection and Acceptance 

The E & E ZPMO Subcontracts Manager, or his duly 

authorized or designated representative, is authorized to perform 

inspection for acceptance and to accept materials and services to be 

provided. 

7. F.O.B. Point 

All items and materials required hereunder shall be 

delivered F.O.B. Destination (e.g., Job Site), with all shipping and 

transportation costs prepaid. 

8. Tools and Materials 

Tools and materials necessary for Subcontractor's 

performance shall be supplied by Subcontractor. Any tools or materials 

supplied by E & E, or created from performance of the Agreement, shall 

remain the property of E & E, on demand. 
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9. Estimated Cost 

The total cost of this Subcontract is not to exceed 

and 00/100 dollars ($ ). * 

No payments shall be made to the Subcontractor other 

than against a properly prepared and submitted invoice in accordance 

vith Article 3 of this Subcontract. 

10. Submission Of Claims For Reimbursement 

In accordance vith the provisions of this Subcontract, 

and the cost proposal/schedule at Exhibit 2 incorporated into and made a 

part hereof, each Subcontractor invoice or claim for reimbursement, 

along vith any required supporting statements or certificates, shall be 

processed in accordance vith the instructions entitled "Guide for the 

Preparation of Contractor's Claim for Reimbursement of Costs and Fees 

Under Cost Reimbursement Type Contracts", EPA Form 1900-34 (revised 

12/77), vhich is incorporated herein by reference and made a part 

hereof. Subcontractor invoices and claims shall be submitted to the 

attention of the Subcontracts Manager at the address designated belov: 

Ecology and Environment, Inc. 

Building #3 Cloverleaf 

6405 Metcalf Suite 404 

Overland Park., Kansas 66202 

Attention: Eric Hess, RSM 

for subsequent submission to EPA. E & E agrees to submit such claims 

promptly upon receipt thereof. 

11. Notification of Changes to Subcontract 

A. Defini tions 

As used in this Article, the term "E & E ZPM0 

Subcontracts Manager" does not include any representative of the E & E 

ZPM0 Subcontracts Manager, whether or not such representative is acting 

within the scope of his authority. 
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B. Notice 

The primary purpose of this Article is to obtain 

prompt reporting by the Subcontractor of Government or Contractor 

conduct which the Subcontractor considers to constitute a change to this 

Subcontract. Except for changes identified as such, the Subcontractor 

shall notify the E & E ZPMO Subcontracts Manager promptly in writing, 

and in any event within ten (10) calendar days from the date the 

Subcontractor so identifies any Government or Contractor conduct 

(including actions, inactions, and written or oral communications) that 

the Subcontractor regards as a change to the Subcontract terms and 

conditions. The notice shall state, on the basis of the most accurate 

information available to the Subcontractor, the following: 

(1) the date, nature and circumstance of the 

conduct regarded as a change; 

(2) the name, function, and activity of each 

Government individual, Contractor, and Subcontractor official or 

employee, involved in or knowledgeable of such conduct; 

(3) the identification of any document(s) and the 

substance of any oral communication involved in such conduct; and 

(4) the particular elements of contract 

performance for which the Subcontractor may seek an equitable adjustment 

under the "Changes" clause, including: 

(a) those portions of the Subcontract 

statement of work the Subcontractor believes will be affected by the 

alleged change; 

(b) the estimated adjustment to the 

Subcontract with respect to estimated cost and/or fixed fee, delivery or 

performance schedule; and other provisions affected by the alleged 

change. 

C. Continued Performance 

The Subcontractor shall not proceed with the 

alleged changes as identified in the notice required by B. above, unless 

notified in advance in writing by the E & E ZPMO Subcontracts Manager, 

in accordance with D (1), below. Until such notification is received, 

the Subcontractor shall continue performance of this Subcontract in 

accordance with its terms and conditions. 
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D. E & E Response 

The E & E ZPMO Subcontracts Manager shall respond 

in writing to the notice required by B. above. In such response, the 

E & E ZPMO Subcontracts Manager shall either: 

(1) confirm that the conduct of which the 

Subcontractor gave notice does constitute a change, and, when necessary, 

direct the mode of further performance in accordance with the "Changes" 

clause; 

(2) countermand any communication regarded as a 

change; 

(3) deny that the conduct of which the 

Subcontractor gave notice does constitute a change, and, when necessary, 

direct the mode of further performance; or 

(4) in the event the Subcontractor's notice 

information is deemed inadequate to enable the making of a response as 

set forth in (1), (2) or (3) above, advise the Subcontractor when 

additional information is required and establish the date by which such 

additional information is to be furnished. 

E. Equitable Adjustments 

If the E & E ZPMO Subcontracts Manager confirms 

that E & E or Government conduct effected a change within the scope of 

the "Changes" clause, as alleged by the Subcontractor, and such conduct 

causes an increase or decrease in the estimated cost of, or the time re­

quired for the performance of, any part of the work under this Subcon­

tract, whether changed or not changed by such conduct, an equitable 

adjustment may be made in accordance with the "Changes" clause of this 

Subcontract. 

12. Compliance with Lavs 

Subcontractor shall comply with all applicable state, 

federal, and local lavs and executive orders and regulations in the per­

formance of its services hereunder. 

13. Incremental Funding 

It is understood that EPA Contract 68-01-7347 is being 

incrementally funded. It is, therefore, understood that this Subcon­

tract is funded only to the extent funds are available to pay for the 



Subcontractor's services in accordance with the Contract, and that the 

Subcontractor vill be paid only to the extent funds are available for 

allocation to the Subcontractor under the Contract. E & E shall notify 

the Subcontractor thirty (30) days in advance of any period for which 

Contract No. 68-01-7347 with the Government has not been funded. 

14. Consultant Service 

The Subcontractor agrees to determine and notify E & E 

whether or not it or any consultant to be utilized by it under this sub­

contract has in effect an agreement with the Federal Government for 

similar services, and if so, will advise the E & E ZPMO Subcontracts 

Manager accordingly. 

15. Designation of Patent Advisor 

The Patent Advisor Office of General Counsel, EPA, 

Washington, D.C. 20460, is hereby designated to represent E & E in 

administering the "Patents and Inventions" clause in this Subcontract. 

Correspondence with respect to this clause should be directed to the 

Patent Advisor, with a copy to the EPA's Contracting Officer, and copy 

to the E & E ZPMO Subcontracts Manager. The requirements of the 

"Patents and Inventions" clause regarding the identification and mailing 

address of the Contracting Officer in this Subcontract may be satisfied 

by including this entire paragraph. 

16. Federal Reports Act 

In the event that it subsequently becomes a 

requirement of this Subcontract to collect identical information from 

ten (10) or more public respondents, the Federal Reports Act, 44 USC 

3501, et seq., shall apply to this Subcontract. In such event, the 

Subcontractor shall not expend any funds to, or take any other action 

whatsoever, to solicit information from any of the public respondents 

until the EPA Contracting Officer has notified E & E in writing that the 

required Office of Management and Finance final clearance has been 

obtained, and E & E has so notified the Subcontractor. The 

Subcontractor shall provide to the EPA Contracting Officer, or the E & E 

ZPMO Subcontracts Manager, such information as will facilitate obtaining 

such clearance. 
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17. E & E ZPHO Subcontracts Manager Modification of 

Subcontract 

Notwithstanding any of the provisions of this 

Subcontract, only the E & E ZPMO Subcontracts Manager is authorized to 

alter the scope of work set forth in Exhibit 1 of this Subcontract, or 

to amend or modify in any way any of the terms of the Subcontract. 

18. Subcontract Consent 

This Subcontract, and all amendments thereto, are 

subject to the prior approval of the EPA Contracting Officer, as 

provided for in the clause of the General Provisions entitled, 

"Subcontracts". 

19. Organizational Conflict of Interest 

A. The Subcontractor warrants that, to the best of 

its knowledge and belief, and except as otherwise set forth in this 

Subcontract, it does not have any organizational conflict of interest as 

defined in Paragraph B, below. 

B. The term "Organizational Conflict of Interest" 

means a relationship exists whereby the Subcontractor (including its 

chief executives, directors, and proposed consultants) has interests 

which: 

(1) may diminish its capacity to give impartial, 

technically sound, and objective advice and assistance, or may otherwise 

result in a biased work product; or 

(2) may result in an unfair competitive 

advantage. Such interests include, but are not limited to, present or 

proposed contractual arrangements with an industry to be studied, 

present or proposed contractual agreements with a firm which 

manufactures or sells any substance or item to be studied, present or 

proposed manufacture or sale of any substance or item to be studied, and 

present or proposed manufacture or sale of any substance or item in 

competition with a substance or item to be studied under the proposed 

Subcontract. It is not relevant that the Subcontractor has either the 

reputation of being able to resist the temptation to give biased advice 

or the ability to resist such temptation. 
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C. The Subcontractor agrees that, if after the 

effective date of this Subcontract, it discovers an organizational 

conflict of interest with respect to this Subcontract, it shall make an 

immediate and full disclosure in writing to the EPA Contracting Officer 

and the E & E ZPMO Subcontracts Manager, which disclosure shall include 

a description of the action which the Subcontractor has taken, or 

proposes to take, to avoid, eliminate or neutralize the conflict. E & E 

may, however, terminate this Subcontract at its convenience in the event 

of any organizational conflict of interest if such termination would be 

in the best interests of itself or EPA, or if termination is required by 

EPA. 

D. The Subcontractor agrees further that if a 

conflict of interest were identified prior to the execution of this 

Subcontract, it will adequately avoid, eliminate or neutralize the 

conflict in a manner satisfactory to the E & E ZPMO Subcontracts Manager 

and the EPA Contracting Officer. 

E. In the event the Subcontractor was aware of an 

organizational conflict of interest any time prior to or after the 

execution to this Subcontract, and intentionally did not disclose the 

conflict to E & E or the EPA Contracting Officer, E & E may terminate 

the Subcontract for default, and E & E and/or the Government may invoke 

such other remedies as may be authorized by law. 

20. Termination by E & E 

Notwithstanding anything in this Subcontract to the 

contrary, this Subcontract may be terminated by E & E at any time, upon 

termination of the Contract, and the Subcontractor shall have no claim 

against E & E, except for services performed prior to the date of termi­

nation, and then only to the extent E & E has received payment from the 

Government for the services performed. 

21. Remedy in the Event of Breach by the Subcontractor 

In the event of any breach or failure by the 

Subcontractor to perform to the satisfaction of E & E under this 

Subcontract, E & E shall, at its discretion, be entitled to complete the 

work or have the work completed by a third party, and the Subcontractor 
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shall be liable for the difference in the cost of completing the work 

and the remaining payments due to the Subcontractor under the 

Subcontract, together with any and all damages suffered by E & E 

including, among others, delays and loss of payments from the Government 

under the Subcontract, resulting from the Subcontractor's breach. 

22. Insurance Coverage to be Furnished by Subcontractor 

The Subcontractor shall maintain, at its own expense, 

such insurance as is required by law or regulation, and at a minimum the 

types and amounts of insurance set forth in that clause of the General 

Conditions entitled, "Insurance", at the Subcontractor's sole expense, 

as follows: 

A. The Subcontractor shall procure and maintain such 

insurance as is required by law or regulation, including that required 

by Subpart 28.3 of the Federal Acquisition Regulations (FAR) as of the 

date of execution of this Subcontract, and such insurance as the 

Contracting Officer prescribes by written direction. 

B. At a minimum, the Subcontractor shall procure and 

maintain the following types and amounts of insurance: 

(1) Workmen's compensation and occupational 

disease insurance in amounts sufficient to satisfy State law; 

(2) Employer's liability insurance, in the 

minimum amount of $100,000 per occurrence; 

(3) Comprehensive general liability insurance for 

bodily injury, death, or loss of or damage to property of third persons, 

in the amount of $1,000,000 per occurrence; 

(A) When aircraft are used in the performance of 

the contract, aircraft public and passenger liability insurance, in such 

form, in such amounts, and for such periods of time as the Contracting 

Officer may require or approve. 

C. With respect to any insurance policy, all or part 

of the premiums of which the Subcontractor proposes to treat as a direct 

cost under this Subcontract, and with respect to any proposed qualified 

program of self-insurance, the approval of the Contracting Officer shall 

be obtained prior to any claim for payment therefor. The Subcontractor 

shall be reimbursed for the portion allocable to this Subcontract. 
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The Subcontractor shall indemnify, defend and hold 

harmless E & E from and against all claims, damage, loss and expenses 

arising directly or indirectly out of the performance of the work by the 

Subcontractor under this Subcontract. 

23. Disputes 

Should any dispute arise between E & E and the Subcon­

tractor or between E & E and the Government concerning the work 

performed by the Subcontractor under this Subcontract, the Subcontractor 

agrees to be bound by the decision of the Contracting Officer, and any 

appeals therefrom, to the same extent E & E is bound. The Subcontractor 

agrees to pay the cost of the prosecution or the processing of any 

dispute between E & E and the Government concerning work performed by 

the subcontractor, and including but not limited to administrative and 

legal expenses incurred by E & E in prosecuting any such claim on behalf 

of the Subcontractor. 

The Subcontractor also agrees to pay the cost of any 

appeal, taken at the discretion of the Subcontractor, from the 

Contracting Officer's decision concerning work performed by the 

Subcontractor. 

24. Equal Employment Opportunity 

The provisions of the clause contained in FAR Subpart 

22.8 in effect on the date hereof are hereby incorporated herein by 

reference with the following changer The word "Contractor" shall mean 

"Subcontractor." 

25. Prohibition Against Assignment — Subcontracting 

The Subcontractor shall not further subcontract out 

any of the work to be performed by it under this Subcontract nor assign 

said Subcontract without, in each case, the prior written consent of 

E & E and of the Government, if appropriate. 

26. Technical Direction 

The Subcontractor shall promptly perform all work 

directed by the E & E ZPMO Subcontracts Manager or his designated 

representative (Subcontract Technical/Administrative Coordinator) in 



accordance vith the technical direction given by them which may include, 

but need not be limited to: 

(1) the anticipated level of effort to be devoted to 

each task; 

(2) the anticipated end product(s) of each task; and 

(3) the completion date for each task. 

All work so performed shall remain subject to the 

"Limitation of Cost" and "Limitation of Funds" provisions of this 

Subcontract, as well as the "Level of Effort" provisions of this 

Subcontract to the extent they are incorporated into and made a part 

hereof. 

27. Standards 

All services hereunder shall be performed by employees 

or agents of Subcontractor who are experienced and highly skilled in 

their profession, and in accordance vith the highest standards of 

workmanship in their professions. 

28. Designation of Property Administrator 

The Contract Property Administrator, General Service 

Branch, Data and Support Assistance Division, EPA, Washington, D.C., 

20460, is hereby designated the property administration function for 

this Subcontract. The Subcontractor agrees to furnish information 

regarding Government property to the Contract Property Administrator in 

the manner and to the extent required by the Contract Property 

Administrator or his duly designated successors, or by the E & E ZPHO 

Subcontracts Manager. 

29. Not ices 

All notices and other communications required to be 

given under this Subcontract, and in the absence of specific direction 

otherwise, shall be deemed effectively made or given if written and 

delivered to the appropriate party at the address listed below, or at 

such other address or addresses as either party may, from time to time 

designate in writing: 
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With respect to E & E: 

ECOLOGY AND ENVIRONMENT, INC. 

Rosslyn Center - Suite 1105 

1700 North Moore Street 

Arlington, Virginia 22209 

Vith respect to the Subcontractor: 

30. No Waiver 

No vaiver by either party in any default by the other 

party in the performance of any provision of this Subcontract shall 

operate as or be construed as a vaiver of any future default whether 

like or different in character. 

31. Submission to Physical Examinations and ^.afety Procedures 

A. Requirements. The nature of the work to be 

performed under this agreement is potentially hazardous. As a minimum, 

the Subcontractor shall satisfy all Federal, State and local statutes, 

regulations and ordinances regarding health and safety, including 

requirements of 29 CFR 1910.134. 

The Subcontractor agrees to follow all E & E health 

and safety programs that E & E may require while performing services in 

connection with this subcontract. The Subcontractor further agrees to 

allow E&E to monitor and inspect Subcontractor's activities as required 

to ensure that all parties and their agents, officers and employees are 

in compliance with E & E health and safety plan requirements. 

B. Medical Surveillance Program. Each Subcontractor 

employee involved in field activities under this agreement should be 

enrolled in a medical surveillance program, consisting of an initial 

medical examination, annual examinations and such interim examinations 

as may be required to protect or assess employee health status. The 

Subcontractor agrees to submit to E & E a certification for each 

employee assigned to this project, that said employee is enrolled in a 
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medical surveillance program, and has been medically certified by a 

physician for this work, including the use of a respirator. 

Certifications of employee medical status must be submitted to E & E 

before an employee shall be permitted to enter a hazardous vaste site 

under this agreement. 

C. Safety and Health Training Responsibility. The 

Subcontractor shall arrange for and require that all of its employees 

vho will be working on a hazardous vaste site take a safety and health 

training course which conforms to the requirements of 29CFR 1910.120 and 

for "intermediate level" in accordance with EPA executive Order 1440.2. 

This includes the 40 hours health and safety training required by OSHA. 

Records of follow-up training are also required. Certification of 

completion of such course, by each employee vho is to work on site under 

this agreement, shall be furnished to Ecology and Environment, Inc. 

prior to any such employee's entering the site for any purpose. 

D. First Aid Training and CPR Training. The 

Subcontractor agrees that its employees will not enter any site under 

this agreement, unless a minimum of two hazardous waste site field 

personnel on each site are currently certified by the American Red Cross 

in both Multimedia First Aid and Cardiopulmonary Resuscitation 

(CPR)-Modular, or equivalent. 

E. Use of Equipment and Protective Clothing at 

Hazardous Vaste Sites. The Subcontractor agrees that each employee 

shall wear such protective clothing and use such equipment as specified 

in the Site Safety Plan at all times when such employee is on the site. 

The Subcontractor hereby agrees to comply with the requirements set 

forth in 29 CRF 1910.120 and 29 CFR 1910.134 including those provisions 

that require facial hair to be removed and/or special facepiece lenses 

to be utilized by persons with poor eyesight in the event respiratory 

equipment is to be used. The Subcontractor hereby agrees to have its 

own employees submit to the authority of E & E should E & E ever 

determine that a health or safety concern exists, and that any 

Sub-subcontractors to the Subcontractor will be required to adopt and 

agree to the terms of this paragraph as a condition of any written 

agreement of other Sub-subcontract governing on-site activities. 
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32. Entire Agreement 

This Subcontract, with all Exhibits and materials 

incorporated herein by reference and made part hereof, shall constitute 

the entire understanding between the parties and no conversations, 

memoranda, or other matters, whether written or oral, and previously 

exchanged between the parties hereto, shall alter the terms of this 

Subcontract. 

33. Amendments in Writing 

This Subcontract may be amended only by a further 

written agreement, duly executed, between the parties, and such 

amendment shall be subject to the prior approval of the Government. 

This Subcontract may not be changed orally. 

34. Jurisdiction 

This Subcontract shall be deemed to be executed in and 

performed in the County of Erie, of the State of New York, and any 

action brought pursuant to this Subcontract may be brought only in the 

Supreme Court of the State of New York, County of Erie. 

35. Governing Law 

The parties hereby agree that this Subcontract, 

including its validity and interpretation, shall in all respects be 

governed by the laws of the State of New York. 

36. Working Files 

The Subcontractor shall maintain accurate working 

files containing all work documentation including calculations, 

assumptions, interpretations of regulations, source of information, and 

other raw data required in the performance of this agreement. The 

Subcontractor shall provide the information contained in its working 

files to Ecology and Environment, Inc. upon request. 

37. Technical Data 

The Subcontractor hereby agrees to deliver to the 

E & E Subcontracts Manager within thirty (30) days after being requested 

to do so by E & E, the following documents: 

1 6 



A. All originals and copies, and all abstracts and 

excerpts therefrom, of all information supplied to the Subcontractor by 

Ecology and Environment, Inc. and specifically designated "Confidential 

Business Information," pursuant to the article entitled "Treatment of 

Confidential Business Information." 

B. All originals and copies, and all abstracts and 

excerpts therefrom, all information collected by the Subcontractor 

directly from a business or from a source that represents a business or 

businesses, such as a trade association, pursuant to the Article 

entitled "Screening of Business Information for Claims of 

Confidentiality." 

C. All originals (if originals are unavailable, 

copies will be acceptable) of all Technical Data* which is pertinent to 

the support of the Remedial Response Program and has been furnished to 

the Subcontractor by Ecology and Environment, Inc. or has been generated 

by the Subcontractor in performance of this agreement. In the event 

that there is any disagreement as to whether certain data is considered 

pertinent, the Program Manager shall make the final determination. This 

determination shall not be subject to the terms of the Article entitled 

"Disputes." 

*"Technical Data" as used herein means recorded 

information, regardless of form or characteristic, of a scientific or 

technical nature. It may document research, experimental, 

developmental, or engineering work; or be usable or used to define a 

process or to procure, produce, support, maintain, or operate material. 

This data may be graphic or pictorial delineations in media such as 

drawings or photographs; text in specifications or related performance 

or design type documents; in machine forms such as punched cards, 

magnetic tape, computer disks or printouts of data retained in computer 

memory. Examples of technical data include research and engineering 

data, engineering drawings and associated lists, specifications, 

standards, process sheets, manuals, technical reports, catalog item 

identifications, and related information. 

D. Copies of all other types of additional data, 

including but not limited to: reference materials, source lists, field 

notes, log books, chemical data, maps, and photographs pursuant to the 

clause "Rights in Data—Special Works (EPAAR 1552.227-72). 

1 7 



E. Upon receipt of all data provided to Ecology and 

Environment, Inc. by the Subcontractor under this paragraph, the 

Contracts Administrator shall acknowledge in writing to the 

Subcontractor the receipt of all confidential or other data. 

38. Subcontractor Accounting System 

The Subcontractor shall employ an accounting system 

for this agreement to identify and record site specific costs on a site 

specific activity basis. Site specific cost documentation must be 

readily retrievable and sufficiently identifiable to enable cross 

referencing with payment vouchers for purposes of cost recovery 

li tigations. 

IN WITNESS WHEREOF, the parties hereto have made and executed 

this Agreement as of the day and year first above written. 

AGREED TO AND ACCEPTED: 

By 

(Signature) 

(Printed or Typed Name) 

(Title) 

ECOLOGY AND ENVIRONMENT, INC. 

By 

(Signature) 

Lewis A. Welzel 

(Printed or Typed Name) 

Subcontracts Manager 

(Title) 

18 



EXHIBIT 2 

COST/PRICE DATA 

TDD NO. 

The work to be performed hereunder shall be on a Time and 

Materials basis with a not-to-exceed dollar obligation of 

Invoices must show unit costs and 

proper price extension, and must be supported by appropriate 

documentation. 

The not-to-exceed total obligated hereunder is predicated on 

the cost quotation of dated 

, 19 attached hereto. 

Invoices are to be forwarded to ECOLOGY AND ENVIRONMENT, INC., 

for approval by 

the project manager before being forwarded for processing and payment. 



JUSTIFICATION FOR THE SELECTION OF THE RECOMMENDED SUBCONTRACTOR 

The Region VII Technical Review Panel found all prospective bidders 
on this project to be technically qualified to perform this scope of 
work, prior to issuing the bidders packages. John Mathes and 
Associates, Inc. has been selected as the recommended subcontractor. 
The selection was made with consideration of the following: total 
estimated costs in levels D and C personal protection, period of 
response, estimated time of completion, health and safety monitoring, 
prior experience, suitability of proposed equipment and insurance 
coverage. Past experience with John Mathes and Association, Inc., has 
indicated that their crews are competent. We believe that the winning 
response represents a fair cost estimate for the scope of work proposed. 
Therefore, we do not recommend further solicitation from other 
subcontractors. 

BID CALCULATION 

SUBCONTRACTOR LEVEL-C BID LEVEL-D BID 30%-C + 70%-D BID 
John Mathes & Associates   

  
  
  

 
 
 
 

Geotechnology Inc. 
Exploration Tech. , 
Layne-Western Co. 



TABLE 5 ICUNT.) 

DRILLING AT THE LACLEDE COAL GAS SITE 

ST. LOUIS. MISSOURI 

TDD# F-07-90C6-030 PAN# FM00579SA 

LEVEL-C BIDS 

ITEM 

MOBILIZATION t 

DEMCBIL-IZATION 

SOLID STEM AUGER SOIL BORING 

HOLLOW STEM AUGER SOIL BORING 

DECCNTA,MIRATION TIME 

DELAY TIME 

CONTINUOUS SAMPLING 

DIFFICULT MOVING 

BACKFILL OF SDIL BORING 

COLLECT I EN AND CONTAINERIZATION 

DF WASTE 

TGIAL BID 

EST. OUAN. UNITS JOHN MATHES ( ASSOC. 

UNIT COST I TOTAL 

GEOTECHNCLOGY INC. 

UNIT COST I TCfTAL 

EXPLORATION TECHNOLOGY INC. IILAYNE WESTERN COMPANY. IrfC. 

LNiT COST : TOTAL :: UNIT COST : TOTAL 

file name = LCLDBD01 print ranne = A40. ,W74 



ITEM 

MOBILIZATION ( 

DEMCBlLIZftTlON 

SOLID STEW AUGER SOIL BORING 

HOLLOW STEW RUBER SOIL BORING 

DcCWtTftMlNATlCN TIWE 

DELAY TIWE 

CCMT1NUGUS SAMPLING 

DIFFICULT MOVING 

BACKFILL [f SOIL BuRING 

COLLECT ION AND COHTftlNEfilZflTIGN 

OF WASTE 

TOTAL BID 

TABLE 5 

DRILLING ft7 THE LfiCLEBE COftL GAS SITE 

ST. LOUIS. W1SSOUR1 

TDM F-07-3006-020 PAN! FM00579SA 

LEVEL-D BUG 

EST. INJflN. UNITS JOHN WftTHES i fiSSOC. 

UNIT COST : TOTAL 

file ra«e = LCLDBDOI print ranqe - A1..W34 

I GEGTEDSfflLOGY INC. EXPLORATION TECHNOLOGY INC. LAYNE WESTERN COMPANY. INC. 

I UNIT COST TOTAL LNIT COST TCTftL UNIT COST TOTAL 



7ABLE 5 tCONT.) 
DRILLING AT THE LACLEDE COAL GAS SITE 
ST. LOUIS. N1SSOURI 
TDD* F-O7-3008-0S0 MM FHOOS73SA 
CDNMR1ND TDTAL COSTS 

CONTRACTOR JD.fli WTTrES t ASSOC. 

TOTAL 

TOTAL BID Y LEVEL-B  

TOTft. Bit / LEVEL-C  

70* LEVEL -0 / 30* LEVEL-C  

file riarre = LCLDBOOt Dririt rame - A80.. W38 

GEDTECHNOLOGY INC. 
TOTAL 

 

 

 

EXECRATION TECHNOLOGY INC. 
TOTAL 

 

 

 

LAYNE WESTERN COKAAHY. INC. 
TOTAL 

 

 

 



John Mathes & Associates, Inc. 
A Burlington Environmental Inc. Company 

210 West Sand Bank Road 
P O Box 330 
Columbia.  Il l inois 62236-0330 
61S "261 -7173 
314,341-1735 
FAX 618- '281 -5120 

January 24, 1991 

Ecology & Environment, Inc. 
Cloverleaf Building #3, Suite 404 
6405 Metcalf Avenue 
Overland Park, Kansas 66202 

Attention: Mr. Wes McCall 

Reference: Bid Package - TDD No. #F-07-9008-020 
PAN #FM00579SA 
Laclede Coal Gas Site 
St. Louis, Missouri 

Dear Mr. Wes McCall: 

John Mathes & Associates, Inc. (Mathes) is pleased to submit the 
enclosed bid package to perform drilling services at the above 
referenced site. Included in the bid package are the following 
required documents and information. 

o Completed Bid Sheets for Level "DM and Level "C" Unit Costs, 

o Mathes Statement of Qualifications, including references, 

o Drilling Methodology. 

o Proof of Minimum Insurance. 

o Completed Representations and Certifications regarding 
subcontractor status form. 

o Signed copies of the Health & Safety Training and Medical 
Fitness Statements. 



Page 2 
Mr. Wes McCall 
January 24, 1991 

Mathes estimates seven (7) site days with a truck mounted drill 
rig to complete the soil borings. 

One CME auger rig and a continuous tube sampler (CTS) will be 
used to collect continuous soil samples in the soil borings. At least 
two CTS tubes will be provided to facilitate the drilling and 
sampling activities. Standard split spoon samples will be used if 
the CTS becomes ineffective. 

Should you have any questions or need any additional information, 
please call me at (618) 281-7173. 

Sincerely, 

JOHN MATHES & ASSOCIATES, INC. 

Chuck Harriss 
Assistant Manager 
Exploration Services 

CSH/dmh 

Enclosures 



Bid Sheet-Level D Unit Costs 

for 

Drilling and Continuous Sampling 

at the Laclede Coal Gas Site 

St. Louis, Missouri 

TDD No. #F—07—9008—020 PAN #FMO0579SA 

BID ITEM DESCRIPTION PRICE QUANTITIES TOTALS 

2.1 

2 . 2  

     

       

         

   

   

 

  

  

  

       

     

    

 

  

 

    

    

 

 

 

1 )  

2.1) 

2.2) 

3) 

4) 

5) 

6 )  

7) 

8) 

.00 

TOTAL BID. • Add Items $  | 

COMPANY John Mathes & Associates, Inc. 

TELEPHONE NUMBER: (618) 281*7173 

SIGNATURE/TITLE OF AUTHORIZED COMPANY REPRESENTATIVE: 

DATE: January 24, 1991 



Bid Sheet-Level C Unit Costs 

for 

Drilling and Continuous Sampling 

at the Laclede Coal Gas Site 

St. Louis, Missouri 

TDD No. #F—07-9008—020 PAN #FMO0579SA 

BID ITEM DESCRIPTION PRICE QUANTITIES TOTALS 

1      

          

          

          

         

         

        

          

  

        

      

  
    I 

COMPANY John Mathes & Associates, Inc. 

TELEPHONE NUMBER: (618) 281-7173 

SIGNATURE/TITLE OF AUTHORIZED COMPANY REPRESENTATIVE: 

y Assi stant Manager 

DATE: January 2A, 1991 



REPRESENTATIONS AND 

CERTIFICATIONS REGARDING SUBCONTRACTOR STATUS 

1. SHALL BUSINESS AND SMALL DISADVANTAGED BUSINESS CERTIFICATION 

A. The offeror/contractor certifies that he is | |, is not | X] > 
a small business concern as defined in accordance with Section 3 
of the Small Business Act (15 U.S.C. 632). 

B. The offeror/contractor certifies that he is small business (as 
set forth in A. above) and is | | is not |><| , owned and 
controlled by socially and economically disadvantaged 
individuals. Such a firm is defined as one: 

0 Which is at least 51 percent owned by one or more such 
individuals or, in the case of publicity owned business, 
at least 51 percent of the stock is owned by such 
individuals, 

0 Whose management and daily business operations are 
controlled by one or more such individuals, and 

0 Which management and daily operations are controlled by 
one or more such individuals, and 

0 Which certifieds concerning said ownership and control in 
accordance with Section C. below. 

C. The of feror/contractor certifies that he is | |, is not |^|, a 
minority individual(s) in accordance with C.l. below or that he 
is | |, is not |^|, socially and economically disadvantaged in 
accord with Section C.2 or C.3. Socially and economically 
disadvantaged individuals are defined as: 

1. United States citizens who are Black Americans, Hispanic 
Americans, Native Americans, or other specified minorities; 

2. Any other individual found to be disadvantaged pursuant to 
Section 8(a) of the Small Business Act (15 U.S.C. 637); or 

3. Any other individual defined as socially, and economically 
disadvantaged, for purposes relating to other sections of 
the Small Business Act. 

3. WOMEN-OWNED BUSINESS 

Concern is | |, is not l2l> a woman-owned business. A woman-owned 
business is a business which is, at least, 51 percent owned, 
controlled, and operated by a woman or women. "Controlled" is 
defined as exercising the power to make policy decisions. 



"Operated" is defined as actively involved in the day-to-day 
management. For the purposes of this definition, businesses which 
are publicly owned, joint stock associations, and business trusts 
may be unable to answer the question. Such businesses may 
voluntarily represent that they are, or are not, women-owned if this 
information is available. 

PLACE OF PERFORMANCE 

For the purpose of identifying work performed in labor surplus 
areas, we stipulate the intended principal place of performance for 
the work described in this offer is: 

Street Address 

St. Louis MO 
City County State 

| This area has been designated as a Labor Surplus Area. 

FIRM John Mathes & Associates, Inc. 

SIGNATURE 

TITLE 
(Authorized Representative) 

January 24, 1991 DATE 



APPENDIX A 

STATEMENT OF MEDICAL FITNESS 

This is to confirm that the folloving employees may engage in field 

activities at Laclede Coal Gas sitein connection with the Subcontract 

and that all of said employees are medically fit both to perform 

required field activities and to utilize respiratory equipment in 

accordance with 29 CFR, Part 1910 and "U.S. EPA Standard Operating 

Safety Guides", 1094. 

 

 

Agreement between E & E and Mathes , dated , 19 

 

Authorized Subcontractor 

Representative 

A-2 



APPENDIX B 

STATEMENT OF HEALTH AND SAFETY TRAINING 

This is to confirm that the following employees may engage in field 

activities at Laclede Coal Gas in connection with the scope of work 

provided by E & E, dated , 19 , and that all of said 

employees are trained in the health and safety aspects addressed in 29 

CFR 1910. 120 and other applicable state and federal regulations. This 

includes an approved AO hour health and safety training program and any 

required yearly update training. 

NAME OF ON-SITE PERSONNEL TITLE 

 Driller 

 Driller Helper 

 Driller Helper 

6  

Authorized Subcontractor 

Representative 

Date 

B-2 



PRODUCER 
i  

Marsh & McLennan incorporated 
720 Olive Way 
Seattle, WA 98101 

CODE 1 SUB-CODE 
Ronald G- Pickett 

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS 
NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AMEND. 
EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW 

PRODUCER 
i  

Marsh & McLennan incorporated 
720 Olive Way 
Seattle, WA 98101 

CODE 1 SUB-CODE 
Ronald G- Pickett 

COMPANIES AFFORDING COVERAGE • 

PRODUCER 
i  

Marsh & McLennan incorporated 
720 Olive Way 
Seattle, WA 98101 

CODE 1 SUB-CODE 
Ronald G- Pickett 

COMPANY" a 

L™ NATIONAL XJNION FIRE INS. CO. 

PRODUCER 
i  

Marsh & McLennan incorporated 
720 Olive Way 
Seattle, WA 98101 

CODE 1 SUB-CODE 
Ronald G- Pickett COMPANY p 

LETTBS ° INSURED 

John. Mathes & Associates, Inc. 
210! West Sand Bank Road 
Columbia, IL 62236 

1  

COMPANY p 
LETTBS ° INSURED 

John. Mathes & Associates, Inc. 
210! West Sand Bank Road 
Columbia, IL 62236 

1  

COMPANY p 
LETTER 

INSURED 

John. Mathes & Associates, Inc. 
210! West Sand Bank Road 
Columbia, IL 62236 

1  

COMPANY p. 

Lfcl IbH U 

INSURED 

John. Mathes & Associates, Inc. 
210! West Sand Bank Road 
Columbia, IL 62236 

1  

COMPANY C 
LETTER 

CCC^ERj&GFS ^ ^  ~  V M  "  v v - v  v < —  

IJACORD 

THIS IS TO CERTIFY THAT THS POLICIES OP INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED; NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS. 
EXCLUSIONS AND CCNOlTlONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 

CO 
LTR TYPE OF INSURANCC POLICY NUMBER POLICY EFFECTIVE 

DATE(MM/DO/YY) 
POLICY EXPIRATION 
HATE (MM/DO/YY) ALL LIMITS IN THOUSANDS 

GENERAL LIABILITY 

COMMERCIAL C0VERAL LIABILITY 

claims MAOg|st" 1 OCCURJ 
OWNER'S I CONTRACTOR'S PPOT. 

XL 
Si*® 

 12/31/90 12/31/91 
GENERAL AGGREGATE -£ 1000 
PRODUCTS-COMP/OPS AGGREGATE £ 1000 
PERSONAL SADVentStNG INJURY £ 1000 
EACH OCCURRENCE £ 1000 
FtRE DAMAGE (Any orw to) 
MS3CAL EXPOSE (Anyorwperwn) £ 

AUTOMOBILE LIABILITY 
x: ANY AUTO 

ALL OWNED AUTOS 

SCHEDULED AUTOS 

HIRED-AUTOS 

NON-OWNED ALITCS 

GARAQE LIABILITY 

 12/31/90 12/31/91 
COMBINED 
SINGLE 
LIMIT 
BOOtLY 
INJURY 
(Pef peraonl 
BODILY 
INJURY 
(̂Pefaceideflft, 

PROPERTY 
DAMAGE 

1000 

i&VLV1, 

itfWES&Sfc 

EXCESS LIABILITY 

OTHER THAN UMBRELLA FORM 

EACH 
occuaRaice 

stxsAA-1 - 5 

aggregate 

WORKERS COMPENSATION 
AND 

EMPLOYERS' LiABILTTY 

 12/31/90 12/31/91 STATUTORY 
jW&'X-XwX-X.L-H-.-.-

1000 (EACHAaaOBVT) 
1000 (QgEASE—PaJCYUMTI) 
1000 (DISEASE—EACH EMPuOYEc) 

OTHER 

DESCRIPTION OF OPERATIONS/LOCADONS/VEHICLES/RESTRtcnONS/SPBOAl-rTEMS 

|| SHOULD ANY OF THE ABOVE DESCRIBED POuOES BE CANCELLED BEFORE THE 

p| EXPIRATION DATE THEREOF, THE ISSUING COMPANY WILL ENDEAVOR TO 

?f§ MAR 30 DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE 

S A M P L E  I s  L E F T ,  B U T  F A I L U R E  T O  M A I L  S U C H  N O T I C E  S H A L L  I M P O S E  N O  O B L I G A T I O N  O R  

jlf LIABILITY OF ANY KIND UPON THE COMPANY. ITS AGENTS OR REPRESENTATIVES. 

r#; AUTHORIZED REPRESENTATIVE 

1 IX1* 

-ACOQO-1ZS-S ;f3/88> " : & • ACORO • CORPQItATION' >1388 



GEOTTECHIMOLQGY INC. 
ENGINEERING AND ENVIRONMENTAL SERVICES 

SAINT LOUIS • KANSAS CITY 

January 17, 1991 P22893 

Ecology & Environment, Inc. 
Cloverleaf Building #3, Suite 404 
6405 Metcalf 
Overland Park, Kansas 66202 

Attention: Mr. Wes McCall 
Subcontracts Manager 

Reference: Laclede Coal Gas Site 
St. Louis, Missouri 
TDD 0F-O7-9OO8-O2O/PAN #FM00579SA 

Dear Mr. McCall: 

Geotechnology Services, Inc. appreciates this opportunity to submit this bid for the 

referenced project. As requested, Geotechnology, if awarded this contract, will perform the 

work at the project site in accordance with the standard specifications set forth in the Information 

for Bidders Package or as directed by the on-site representative of Ecology & Environment, Inc. 

Attached to this letter are bid sheets for Levels D and C, Representation and Certification 

Regarding Subcontractor Status, and proof of insurance. In addition, the following paragraphs 

address these items: 

1) References 

2) Equipment and Personnel 

3) Schedule 

References for recently completed hazardous waste work involving drilling, sampling, 

and monitoring well installation include: 

1) Bechtel Environmental 
Oak Ridge, Tennessee 
Mr. John Kitt (615) 482-0585 
Regarding: Amoco Sugar Creek Refinery 

printed on recycled paper 

v-ecwosuw: 
L'C/tERS COJQ 

2258 GRISSOM DRIVE • SAINT LOUIS. MISSOURI 63146 • 314 / 997-7440 • FAX: 314 / 997-2067 



m 
Ecology & Environment, Inc. P22893 
January 17, 1991 
Page 3 

, will serve as the site foreman and driller. Additionally, both  

will be available 

to coordinate field activities. Resumes of the aforementioned personnel are attached. All site 

personnel are fully health and safety trained in accordance with OSHA requirements and have 

recently completed refresher courses. 

SCHEDULE 

Given Geotechnology's present workload, a mobilization date of February 25, 1991 

would provide reasonable time for preparations to be made. Assuming the full scope of services 

is performed, it is estimated that 9 to 11 days will be required to complete the on-site work. 

This estimate includes time required to construct and remove the decontamination pad but does 

not include delays associated with analytical screening at the field lab. 

I hope this is the information you require. If you have any questions, please contact me. 

Sincerely, 

James F. Howe 
Manager of Drilling Services 

JFH:nlk 

Enclosures 

printed on recycled paper 
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g 
KF.SUMF. FOR:  

TITLE: Drilling Services Manager 

EMPLOYMENT Geotechnology, Inc. - Since August, 1989 
SUMMARY: Other Firms - 5 years 

EDUCATION: B.S., 1984, Petroleum Engineering 

EXPERIENCE: 
 

engineering aspects of well design and construction. 

Prior to joining Geotechnology, Inc., he was responsible for all 
operation activities associated with drilling new oil and gas wells 
for a major independent oil producer. His duties included daily 
cost management of large capital projects, preparing cost estimates 
and proposals, and management/coordination of contractors 
operations. 

        
environmental permitting of solid and liquid waste streams and the 
development of a pre-disposal waste testing program to insure 
compliance with EPA guidelines. 

Since joining Geotechnology, Inc.,  
waste 

projects, including the decommissioning of monitoring wells at a 
hazardous waste landfill at Wilsonville, Illinois, and monitoring 
well installation at the Weldon Spring Training Area.  
has also conducted hydrocarbon assessments at several UST sites. 
He is knowledgeable in all aspects of drilling and sampling 
techniques as well as chain-of-custody procedures. 

ed and has experience in decontamination 
procedures and the use of safety monitoring equipment. He is fully 
health and safety certified in accordance with the Occupation Safety 
and Health Administration standards set forth in 29 CFR Part 
1910.120. In addition, he has experience in various levels of 
personnel protection up to and including Level B. 

E1L2990 

printed on recycled paper 
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RESUME FOR:  
TITLE: Drilling Superintendent 

EMPLOYMENT 
SUMMARY: 

EDUCATION: 

Geotechnology, Inc. - Since January, 1987 
Other Firms - 26 years 

Studies in Geology and Geophysics 

CERTIFICATION: 

REGISTRATION: 

Health and & Safety Training - Hazardous 
Waste Sites (29 CFR 1910.120) 
First Aid/CPR 
MSHA Safety Training 

Licensed Driller; Missouri, Kansas, Iowa, Mississippi, Illinois 
National Water Well Association (NWWA) Licensed Driller 

EXPERIENCE:  has over 30 years of drilling experience covering a broad 
range of specialized applications, including; environmental sampling, 
monitoring well installation, geotechnical, mining, geophysical, water 
source wells, and over-water drilling and sampling. 

He is an expert operator of all Geotechnology's equipment and is 
familiar with most other common types of drilling rigs and equipment 
in use today.  has personally drilled and completed large 
diameter wells to over 7,500 feet. He has also advanced continuous 
wireline core borings to depths of over 5,800 feet. 

Since joining Geotechnology,  has supervised and 
coordinated many large-scale drilling projects requiring multiple rigs 
and personal protection equipment up to and including Level "B". 

Recent Projects Include: 

Wilsonville Hazardous Waste Site - Wilsonville, Illinois; 
Monitoring Well Decommissioning. 

Weldon Spring U.S. Army Training Area - Weldon Spring, 
Missouri; Groundwater Investigation. 

Corps of Engineers - St. Louis District; Open-End Drilling 
Contract. 

Chemetco Site; Groundwater Investigation and Monitoring Well 
Installation. 

Bridgeport Rental and Oil Service Site; Hazardous Waste Lagoon 
Sediment Sampling. 

Velsicol Chemical; Installation of Monitoring Wells. 



• Cross Brothers Dam Site; Installation of Monitoring Wells and 
Pump Wells. 

• Numerous DERA sites in Oklahoma, Illinois, Wisconsin and 
Minnesota. 

• Weldon Spring Chemical Plant - Weldon Spring, Missouri; 
Radiological and Chemical Sampling. 

• Steagall Landfill - Galesburg, Illinois; Monitoring Well 
Installation for Illinois Environmental Protection Agency. 

• H. Brown Superfund Site - Grand Rapids, Michigan; Soil 
Sampling and Monitoring installation. 

In addition,  has experience with the following drills and 
equipment: Mayhew 1000, GD 1500, Failing 1500 and 2500, Longyear 
65, 34, 38, 44, CP-50, Reed R-60, Schramm T-64, Dianec 250, 
Ingersoll-Rand T4, Simco, CME 45, 55, and 750, CP-8, and rotary up 
to 7,000-feet capacity. 

He has used all size Longyear wireline rods, all size Christiansen WL, 
all size double and single tube barrels, retractable wedges, all size 
downhole air hammers, and Mayhew rods up to 4-1/2-inch I.D. 
threaded rods. has set several types of packers. He has 
used Pitcher barrel, split spoons, Denison, Osterberg, Piston and 
Shelby tube diameter reamers. He has installed instruments including 
piezometers, inclinometers, and strain gauges. He is familiar with all 
types of pumps and compressors, and all types of augers and fishing 
tools. Projects have included: drilling 12-1/4-inch wells to over 1,000 
feet; setting 9-5/8-inch casing, perforating and setting 7-5/8-inch 
screens and 40 h.p. Reta pumps; core drilling to 5,640 feet for 
underground hydroelectric generators; rotary drilling to 6,000 feet with 
foam and mud; grouting holes down to 5,600 feet; monitoring well 
installation; sampling lake bottom sediments from barge-mounted drills 
with piston samplers to 180 feet; supervising electric logging and 
swabbing units; drilling and grouting pipe for heat flow holes; coring 
for geophysics and setting up seismic units; directional drilling and 
drilling angle holes on surface; using triple tube wireline equipment; 
and performing pump tests to 5,600 feet. 

 has worked at several NPL sites, including Velsicol 
Chemical, Cross Brothers Drum Site, and BROS Site, as well as 
numerous DERA projects in Oklahoma, Illinois, Wisconsin and 
Minnesota. Other recent experience includes monitoring well 
decommissioning at Wilsonville, Illinois, landfill; groundwater 
investigation at Weldon Spring, Missouri; and drilling projects for the 
U.S. Army Corps of Engineers. He has been trained and has 
experience on-site in the use of personnel protective equipment up to 
and including Level B protection. 

printed on recycled paper 
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c? 
RESUME FOR:  
TITLE: Driller 

EMPLOYMENT Geotechnology, Inc. - Since November, 1988 
SUMMARY: Other Firms - 2 1/2 years 

CERTIFICATION: Health & Safety Training - Hazardous 
Waste Sites (29 CFR 1910.120) 
First-Aid/CPR 

REGISTRATION: Licensed Driller 

EXPERIENCE: Since joining Geotechnology, Inc. in 1988,  has gained a solid 
background in environmental drilling techniques and applications. He is 
proficient in the drilling, sampling and installation of monitoring wells in 
a wide variety of unconsolidated formations. His consistent performance 
and excellent productivity make him a valuable asset to 
Geotechnology, Inc. 

 is a proficient operator of all Geotechnology's auger and 
rotary drill rigs. He has installed over 100 monitoring wells at gasoline 
underground storage tank (UST) sites in Missouri, Illinois and Iowa. He 
is familiar with the special considerations and methods necessary to drill 
sites of these types. Prior to joining Geotechnology,  
performed hazardous waste cleanups working as a heavy equipment 
operator. Recent projects of note include: 

• Site assessments of over 40 UST sites at various locations in Iowa; 
Soil Sampling and Monitoring Well Installation. 

• Wilsonville Hazardous Waste Landfill - Wilsonville, Illinois; 
Monitoring Well Decommissioning. 

• Metro Link St. Louis Light Rail System - St. Louis, Missouri; 
Subsurface Investigation (including drilling for underground tunnels). 

• Mozingo Creek Multipurpose Dam Site - Nodaway County, Missouri; 
Preliminary Soil Characterization. 

• Weldon Spring, U.S. Army Training Area - Weldon Spring, 
Missouri; Geologic Investigation and Monitoring Well Installation. 

• Ft. Leonard Wood - Rolla, Missouri; Subsurface Investigation. 

E 3 3 7 9 9 0  

printed on recycled paper 



Bid Sheet-Level D Unit Costs 

for 

Drilling and Continuous Sampling 

at the Laclede Coal Gas Site 

St. Louis, Missouri 

TDD No. HF-07-900B-020 PAN #FMO0579SA 

BID ITEM DESCRIPTION PRICE QUANTITIES TOTALS 

1 Mobilization and Demobilization Lump Sum = $  (i) 

2.1 Solid Stem Auger Soil Borings $     

        

      

          

       

      

        

  

       

 
   

COMPANY Geotechnology Services,  Inc.  

TELEPHONE NUMBER: (314) 997-7440 

SIGNATURE/TITLE OF AUTHORIZED COMPANY REPRESENTATIVE: 

/Manager of Drilling Services 

DATE: w z ' h i  



Bid Sheet-Level C Unit Costs 

for 

Drilling and Continuous Sampling 

at the Laclede Coal Gas Site 

St. Louis, Missouri 

TDD No. #F-07-9008-020 PAN #FMO0579SA 

BID ITEM DESCRIPTION PRICE QUANTITIES TOTALS 

2.1 

2 . 2  

Mobilization and Demobilization Lump Sum 

Solid Stem Auger Soil Borings  

   

   

   

 

    

 

 

 

      

      

   /L.F. X 900 L.F. 

  

 

     

   

  

  

  

  

    

     

2) 

COMPANY Geotechnology Services,  Inc.  

TELEPHONE NUMBER: (314) 997-7440 

SIGNATURE/TITLE OF AUTHORIZED COMPANY REPRESENTATIVE: 

/Manager of Drilling Services 

DATE: 



REPRESENTATIONS AND 

CERTIFICATIONS REGARDING SUBCONTRACTOR STATUS 

1. SHALL BUSINESS AND SHALL DISADVANTAGED BUSINESS CERTIFICATION 

A. The offeror/contractor certifies that he is |j(_|, is not | |, 
a small business concern as defined in accordance with Section 3 
of the Small Business Act (15 U.S.C. 632). 

B. The offeror/contractor certifies that he is small business (as 
set forth in A. above) and is | | is not |j(_| , owned and 
controlled by socially and economically disadvantaged 
individuals. Such a firm is defined as one: 

0 Which is at least 51 percent owned by one or more such 
individuals or, in the case of publicity owned business, 
at least 51 percent of the stock is owned by such 
individuals, 

0 Whose management and daily business operations are 
controlled by one or more such individuals, and 

0 Which management and daily operations are controlled by 
one or more such individuals, and 

0 Which certifieds concerning said ownership and control in 
accordance with Section C. below. 

C. The offeror/contractor certifies that he is | |, is not |_X_|, a 
minority individual(s) in accordance with C.l. below or that he 
is | |, is not | |, socially and economically disadvantaged in 
accord with Section C.2 or C.3. Socially and economically 
disadvantaged individuals are defined as: 

1. United States citizens who are Black Americans, Hispanic 
Americans, Native Americans, or other specified minorities; 

2. Any other individual found to be disadvantaged pursuant to 
Section 8(a) of the Small Business Act (15 U.S.C. 637); or 

3. Any other individual defined as socially, and economically 
disadvantaged, for purposes relating to other sections of 
the Small Business Act. 

3. WOHEN-OWNED BUSINESS 

Concern is | |, is not |_X_|, a woman-owned business. A woman-owned 
business is a business which is, at least, 51 percent owned, 
controlled, and operated by a woman or women. "Controlled" is 
defined as exercising the power to make policy decisions. 



"Operated" is defined as actively involved in the day-to-day 
management. For the purposes of this definition, businesses which 
are publicly owned, joint stock associations, and business trusts 
may be unable to answer the question. Such businesses may 
voluntarily represent that they are, or are not, women-owned if this 
information is available. 

A. PLACE OF PERFORMANCE 

For the purpose of identifying work performed in labor surplus 
areas, we stipulate the intended principal place of performance for 
the work described in this offer is: 

Block 234 -  Tract //25 
Street Address 

St.  Louis City Missouri  
City County State 

| This area has been designated as a Labor Surplus Area. 

(Authorized Representative) 

DATE 



PRODUCER 
Welsch, Flatness, & Lutz, Inc 
701 Market, Suite 600 
P.O. Box 66753 
St. Louis, MO 63166-6753 

CERTIFICATE OF INSURANCE 

INSURED 

Geotechnology, Inc. 
Geotechnology Services, Inc. 
2258 Grissom Drive 
St. Louis, Mo. 63146 

ISSUE DATE(MM/DD/YY) 

n11/28/90 
this certificate is issued as a matter of information only and 
confers no rights upon the certificate holder. this certificate 
does not amend, extend or alter the coverage afforded by the 
policies below. 

COMPANIES AFFORDING COVERAGE 

LEnPERNYAHanover Insurance Co 

COMPANY R 

LETTER 1-1 

COMPANY p 
LETTER ^ 

COMPANY n 

LETTER LJ 

COMPANY C 
LETTER t" 

THIS IS TO CERTIFY THAT THE POUCIES OF INSURANCE USTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POUCY PERIOD 
INDICATED NOTWITHSTANDING ANY REQUIREMENT. TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POUCIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POUCIES. UMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 

CO 
LTR 

TYPE OF INSURANCE POLICY NUMBER 
POLICY EFFECTIVE POLICY EXPIRATION 

DATE(MM/DD/YY) f DATE(MM/DO/YY) LIMITS 

A GENERAL UABIUTY  09/05/90 09/05/91 GENERAL AGGREGATE $2,000,000 A 
X COMMERCIAL GENERAL LIABILITY 

 09/05/90 09/05/91 
PRODUCTS-COMP/OPAGG. $2,000,000 

A 

CLAIMS MADE | X OCCUR. 

 09/05/90 09/05/91 

PERSONAL & ADV. INJURY $1,000,000 

A 

OWNER'S & CONTRACTOR S PROT. 

 09/05/90 09/05/91 

EACH OCCURRENCE $1,000,000 

A 

OWNER'S & CONTRACTOR S PROT. 

 09/05/90 09/05/91 

FIRE DAMAGE (Any one fire) $ 50,000 

A  09/05/90 09/05/91 

MED.EXPENSE (Anyone person) $ 5,000 
A AUT< 

X 

X 
X 

OMOBILE LIABILITY 

ANYAUTO 

ALL OWNED AUTOS 

SCHEDULED AUTOS 

HIRED AUTOS 

NON-OWNED AUTOS 

GARAGE LIABILITY 

 09/05/90 09/05/91 COMBINED SINGLE 
LIMIT 

*1,000,000 A AUT< 

X 

X 
X 

OMOBILE LIABILITY 

ANYAUTO 

ALL OWNED AUTOS 

SCHEDULED AUTOS 

HIRED AUTOS 

NON-OWNED AUTOS 

GARAGE LIABILITY 

 09/05/90 09/05/91 

BODILY INJURY 
(Per person) 

$ 

A AUT< 

X 

X 
X 

OMOBILE LIABILITY 

ANYAUTO 

ALL OWNED AUTOS 

SCHEDULED AUTOS 

HIRED AUTOS 

NON-OWNED AUTOS 

GARAGE LIABILITY 

 09/05/90 09/05/91 

BOOILY INJURY 
(Per accident) 

$ 

A AUT< 

X 

X 
X 

OMOBILE LIABILITY 

ANYAUTO 

ALL OWNED AUTOS 

SCHEDULED AUTOS 

HIRED AUTOS 

NON-OWNED AUTOS 

GARAGE LIABILITY 

 09/05/90 09/05/91 

PROPERTY DAMAGE $ 

A EXC 

X 
ESS LIABILITY 

UMBRELLA FORM 

OTHER THAN UMBRELLA  

    A EXC 

X 
ESS LIABILITY 

UMBRELLA FORM 

OTHER THAN UMBRELLA  

  
  

A EXC 

X 
ESS LIABILITY 

UMBRELLA FORM 

OTHER THAN UMBRELLA  

  

  

  09/05/90 09/05/91 X STATUTORY LIMITS '  
AND 

EMPLOYERS' LIABILITY 

 09/05/90 09/05/91 
EACH ACCIDENT $1,000,000 

 
AND 

EMPLOYERS' LIABILITY 

 09/05/90 09/05/91 

DISEASE-POLICY LIMIT $1,000,000 

 
AND 

EMPLOYERS' LIABILITY 

 09/05/90 09/05/91 

DISEASE-EACH EMPLOYEE $1,000,000 
A OTHER 

PROPERTY COVERAGE  09/05/90 09/05/91 LIMIT $1,000,000. 
REPLACEMENT COST 

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/SPECIAL ITEMS 

TT-

SHOULD ANY OF THE ABOVE DESCRIBED POUCIES BE CANCELLED BEFORE THE 

EXPIRATION DATE THEREOF. THE ISSUING COMPANY WILL piDEAVOR TO 

MAIL 30 DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE 

LEFT, BUT FAILURE Tp-MAlfcvSUCH NOTICE SHALL IMPOSE NO OBUGATION OR 

UABJUTY OF ANY KIND UPON THt-COMPANY. ITS AGENTS OR REPRESENTATIVES. 

7, 
^ ago r b ooiraF^ r Airiot^^^ 



APPENDIX A 

STATEMENT OF MEDICAL FITNESS 

This is to confirm that the following employees may engage in field 

activities at Laclede Coal Gas Site in connection with the Subcontract 
beotecnnology 

Agreement between E & E and Services.Inc> dated , 19 , 

and that all of said employees are medically fit both to perform 

required field activities and to utilize respiratory equipment in 

accordance with 29 CFR, Part 1910 and "U.S. EPA Standard Operating 

Safety Guides", 1094. 

 

  

 

 

Authorized Subcontractor 

Representative 

A-2 



APPENDIX B 

Statement of Health and Safety Training 

B-l 



APPENDIX B 

STATEMENT OF HEALTH AND SAFETY TRAINING 

This is to confirm that the following employees may engage in field 

activities at Laclede Coal Gas Site in connection with the scope of work 

provided by E & E, dated January 15 , 19 _91_, and that all of said 

employees are trained in the health and safety aspects addressed in 29 

CFR 1910. 120 and other applicable state and federal regulations. This 

includes an approved AO hour health and safety training program and any 

required yearly update training. 

NAME OF ON-SITE PERSONNEL TITLE 

 Dril l ing Superintendent 

 Dril ler  

 Dril ler 's  Helper 

 Dril ler 's  Helper 

Authorized Subcontractor 

Representative 

Date 

B-2 



EXPLORATION 
TECHNOLOGY 

inc. 
Exploration Drilling — Diamond Rock Coring — Monitor Well Installation 

MADISON - 1402 EMIL STREET P.O. BOX 9404 MADISON, Wl 53715 (608)258-9550 FAX (608) 258-9069 

MILWAUKEE - 11025 W. MITCHELL WEST ALLIS, Wl 53214 (414) 774-5142 FAX (414) 774-5185 

TWIN CITIES - 9723 VALLEY VIEW ROAD EDEN PRAIRIE, MN 55344 (612)944-6184 FAX (612) 941-5650 

January 23,  1991 

Ecology and Environment Inc.  
Clover leaf  Bui ld ing 3 
6405 Metcal f  Street  
Over land Park,  KS 66202 

At tent ion:  Mr.  Wes McCal1,  Regional  Subcontracts Manager 

Re:  Dr i l l ing and soi l  sampl ing,  Laclede Coal  
Gas s i te,  St .  Louis,  Missour i  
TDD# F-07-9008-020 

Dear Mr.  McCal1:  

Explorat ion Technology Inc.  is  pleased to of fer  the at tached b id 
for  provid ing dr i l l ing and soi l  sampl ing serv ices at  your pro ject  
s i te in  St .  Louis,  Missour i .  We are fami l iar  wi th th is  area.  

We have rev iewed your scope of  work and understand i t .  

We propose to complete the bor ings as speci f ied using 4 1/4"  I .D.  
hol low stem augers.  We p lan to use the hol low stem auger 
sampl ing systems. I f  4 1/4"  I .D.  hol low stem auger sampl ing 
s y s t e m s  d o  n o t  p r o v e  w o r k a b l e  b e c a u s e  o f  s i t e  c o n d i t i o n s ,  w e  w i l l  
u s e  2 . 0 "  O . D .  s p l i t  s p o o n  s a m p l e r s .  W e  w i l l  a l s o  h a v e  4 . 0 "  I . D .  
casing on s i te should methods be required.  

We propose to send one t ruck mounted dr i l l  r ig  to the s i te.  The 
dr i l l  r ig  wi l l  be a t ruck mounted CME 55 or  a Diedr ich D-50 both 
a r e  c a p a b l e  o f  d r i l l i n g  t o  t h e  d e p t h s  d e s i r e d .  A  f u l l y  s e l f  
conta ined steam c leaner wi l l  be provided at  the s i te for  
decontaminat ion of  equipment.  

The dr i l l  crew wi l l  consist  of  three persons.  F ie ld superv is ion 
wi l l  be provided as necessary dur ing the durat ion of  the pro ject .  

A l l  w o r k  w i l l  b e  p e r f o r m e d  t o  t h e  s p e c i f i c a t i o n s  o f  w o r k  a s  
indicated in  the work p lan.  We see noth ing in  the work 
speci f icat ion that  to our knowledge is  contrary to law or  that  
does not  meet the professional  s tandards used in  the insta l la t ion 
o f  m o n i t o r  w e l l s  t o  d a t e .  W e  a r e  n o t  a b l e  t o  d e t e r m i n e  w h a t  w i l l  
o r  w i l l  n o t  s t a n d  u p  i n  a  c o u r t  o f  l a w .  



Ecology and Environment Inc.  
Page 2 
January 23,  1991 

We ant ic ipate the work to  take 8 r ig  days.  Our proposal  is  based 
on work ing a 10 hour day.  However we are wi l l ing to work 
whatever schedule you desi re.  This pro ject ion does not  inc lude 
weather delays or  standby t ime resul t ing f rom act ions of  owners 
or  problems beyond our  contro l .  

We are avai lable to meet your schedule of  February 25,  1991 and 
can general ly  mobi l ize wi th in 5 days of  a not ice to proceed.  

Our qual i f icat ions for  complet ing th is  work,  inc luding those of  
the indiv idual  dr i l lers assigned,  are inc luded in  the 
qual i f icat ion statement at tached.  

For reference we of fer  the fo l lowing:  

CH2M Hi l l  
310 West  Wisconsin Avenue 
Sui te 700 
Mi lwaukee,  WI 53201 
Mark Hinchey,  Project  Manager 
414-272-2426 

Roy F.  Weston,  Inc.  
100 Corporate North,  Sui te 101 
Route 22 & Lakeside Dr ive 
Bannockburn,  IL  60015 
M r .  E d  N e e d ,  P r o j e c t  M a n a g e r  
312-295-6020 

Environmental  Science and Engineer ing Inc.  
1 1665 L i  1 burn Park Road 
St .  Louis,  MO 63146 
M r .  S t e p h e n  R .  C a r t e r ,  P r o j e c t  M a n a g e r  
314-567-4000 

A copy of  our  cer t i f icate of  insurance is  at tached.  

EXPLORATION 
TECHNOLOGY 

IMC. 



Ecology and Environment Inc.  
Page 3 
January 23,  1991 

We thank you for  g iv ing us th is  opportuni ty  to  b id.  We hope you 
f ind our b id sat is factory as we would enjoy work ing wi th your 
group.  

Should you have any quest ions or  need addi t ional  in format ion,  
p lease contact  me. 

Thomas C.  Ruda 
General  Manager 

XPL©RflTIOn 
TECHNOLOGY inc. 



Bid Sheet-Level C Unit Costs 

for 

Drilling and Continuous Sampling 

at the Laclede Coal Gas Site 

St. Louis, Missouri 

TDD No. #F-07-9008—020 PAN #FMO0579SA 

BID ITEM DESCRIPTION PRICE QUANTITIES 

1 Mobilization and Demobilization  

  o    

       

     

     

       

      

      

  

  X 6 Drums = 

TOTAL BID Add Items $ 

COMPANY^ I ^ Y P  L o  y e t  { j < n n  T e c f w n L t Y  J Z * /  

TELEPHONE NUMBER: /o CJ & ~ ' 9^S~ O 

SIGNATURE/TITLE OF-'AUTHORIZED COMPANY REPRESENTATIVE: 

J /''/ !/ 
^ " 7 .  ̂  y I  

1 o / 
DATE : ; 2>9 , /?<?/ 

\i~ 

 

 

 2. i > 

$  

 

  in 

$ (5) 

$  (6) 

s  (7) 

8) 

' 



Bid Sheet-Level D Unit Costs 

for 

Drilling and Continuous Sampling 

at the Laclede Coal Gas Site 

St. Louis, Missouri 

TDD No. #F—07-9008—020 PAN #FMO0579SA 

BID ITEM DESCRIPTION PRICE QUANTITIES LS 

1 Mobilization and Demobilization     

  O       

       

        

            

         o  

        

         

  

        

 

   

COMPANY_ E:i*.VLova /ic*n yeclvoUy c* 

TELEPHONE NUMBER: 

SIGNATURE/TITLJ^jOF AUTHORIZED COMPANY REPRESENTATIVE: 

f? / 
' // 

I 
Hv 

/~j 
DATE^ J&fu ̂  At-Y ̂ /? 9/ 
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CERTIFICATE OF INSUKAM.E 
Amer ican  Fami ly  Mutua l  Insu rance  Company  

3099  Eas t  Wash ing ton  Avenue  
Madison ,  Wiscons in  5 3 7 8 3 - 0 0 0 1  

AMERiCAH FAMILY 
N o |E 

T e l  6 0 8 - 2 4 9 - 2 1 3 1  
F a x  6 0 8 - 2 4 9 - 2 1 8 4  

ross  
Inc .  

AUTO HOME BUSINESS HEALTH LIFE " 
This  ce r t i f i ca te  i s  i s sued  a t  a  mat t e r  o f  in fo rmat ion  
on ly  and  confe r s  no  r igh t s  upon  the  Cer t i f i ca te  Holde r .  

Th l#  ce r t i f i ca te  does  no t  amand ,  ex tend  o r  a l t e r  the  
coverage  a f fo rded  by  the  po l i c i e s  l i s t ed  be low.  

.iVFP.nr,F5, 
' l i i  i \  t o  ce r t i fy  tha t  po l i c i e s  o f  in su rance  l l s t eu  be low have  been  I s sued  to  the  insu red  named  above  fo r  the  po l i cy  
o r i o d  i nd ica ted ,  no t  wi ths tand ing  any  r equ i rement ,  i rw  o r  cond i t ion  o f  any  con t rac t  o r  o the r  document  wi th  r e spec t  t c  
Wh tMs  ce r t i f i ca te  may  be  i s sued  o r  may  pe r t a in ,  t  insu rance  a f fo rded  by  the  po l i c i e s  desc r ibed  he re in  I s  sub jec t  
• j  a l l  the  t e rms ,  exc lus ions ,  and  cond i t ions  o f  such  po l i c i e s .  

T Y P E  O F  POLICY 
I N S U R A N C E  N U M B E R .  

"KESS COMPENSATION  
A N D  

•IPLjYERS LIABILITY* 

INERAL L IABILITY 

LXj  Commerc ia l  Genera l   
L iab i l i ty  
(occur rence )  : ) 

t l .  c C T I V E  
(MO.OAY.YR) 

POLICY DATE 
EXPIRATION 
(MQ.Dy , Y.KL 

LIMITS OF 
LIABILITY 

11-3-90 
Sta tu to ry  

11-3 -91  Each  Acc iden t  
Disease -Each  Employee  
Disease -Po l i cy  L imi t  

11-3-90 

*•«***««£•» 

100 ,000 
100 ,000 
500  ,000  

General Aggregate 
11-3-91 Products-Completed Operations 

(Aggregate) 
Personal and Advertising Injury 
Each Occurrence 
Fire Damage (Any One Fire) 
Medical Expense (Any One Person) 

$2,000 ,000 

$2,000 ,000 
M.000 ,000 
1,000 .000 

,000 
5  ,000  

1  Commerc ia l  Genera l  
LI abil1ty 

MOMOBIl t  L IABILITY 
;x] Owned Autos 

(Bas ic  Form)  
\ 1 O-med Autos 

(Comprehensive Form) 
! ] Hired Autos 
; ] Non-o«ned Autos 
] Garage Liability 

: 3 

 
 

11-8-90 
11-3-90 

H-3-91 
11-3-91 

Each  Occurence/Aggregate 
(Aggregate Applies To Products-
Completed Operations) 

Bodily injury - Each Person 

Bodily Injury - Each Accident 

Property Damage 

Bodily Injury and 
. P.ropccty.QMMttJEwblnfld 

,030 

$1,000 .000 

$1,000 ,000 

$1,000 ,000 

s .000 
(CESS LIABILITY 
; x j  Commerc ia l  Umbre l l a  

: ] 
rflEir " 

 11-3-90 11-3-91 Each occurrence/Aggregate $2,000 ,000 

E S C R I P T I O N  O F  OPERATIONS/LOCATIONS/VEHlCLtS /RESTRICTIONS/SPECIAL ITEMS 

•The Individual or partners shown as Insureds [XJHave [ jHave not 
. , elected to be covered at employees under this policy. 

;R! i  FICATE HOLDER'S NAME AND AOWSS CANCELATION 
Should any of the above described policies be canceled 
before the expiration date thereof, the undersigned 
company will endeavor to mall "(30 days) written notice 

For informational Purposes Only to the certificate holder named to the left, but failure 
to mall such notice shall Impose no obligation or 
liability of any kind upon trie company, .ts agents or 
representatives. "10 days unless different number of 
dava shewn, ______ 

\T L ISSUEO Oc tober  31 ,  1990  AUTH0RIZE0 REPRESENTATIVE 

l i  1 1 7 8 1  h d .  8 /89  



REPRESENTATIONS AND 

CERTIFICATIONS REGARDING SUBCONTRACTOR STATUS 

1. SHALL BUSINESS AND SHALL DISADVANTAGED BUSINESS CERTIFICATION 

A. The offeror/contractor certifies that he is |^|> is not | |, 
a small business concern as defined in accordance with Section 3 
of the Small Business Act (15 U.S.C. 632). 

B. The offeror/contractor certifies that he is small business (as 
set forth in A. above) and is | | is not I^J, owned and 
controlled by socially and economically disadvantaged 
individuals. Such a firm is defined as one: 

0 Which is at least 51 percent owned by one or more such 
individuals or, in the case of publicity owned business, 
at least 51 percent of the stock is owned by such 
individuals, 

0 Whose management and daily business operations are 
controlled by one or more such individuals, and 

0 Which management and daily operations are controlled by 
one or more such individuals, and 

0 Which certifieds concerning said ownership and control in 
accordance with Section C. below. 

C. The offeror/contractor certifies that he is | |, is not , a 
minority individual(s) in accordance with C.l. below or that he 
is | |, is not , socially and economically disadvantaged in 
accord with Section C.2 or C.3. Socially and economically 
disadvantaged individuals are defined as: 

1. United States citizens who are Black Americans, Hispanic 
Americans, Native Americans, or other specified minorities; 

2. Any other individual found to be disadvantaged pursuant to 
Section 8(a) of the Small Business Act (15 U.S.C. 637); or 

3. Any other individual defined as socially, and economically 
disadvantaged, for purposes relating to other sections of 
the Small Business Act. 

3. WOHEN-OWNED BUSINESS 

Concern is | |, is not , a woman-owned business. A woman-owned 
business is a business which is, at least, 51 percent owned, 
controlled, and operated by a woman or women. "Controlled" is 
defined as exercising the power to make policy decisions. 



"Operated" is defined as actively involved in the day-to-day 
management. For the purposes of this definition, businesses which 
are publicly owned, joint stock, associations, and business trusts 
may be unable to answer the question. Such businesses may 
voluntarily represent that they are, or are not, women-owned if this 
information is available. 

4. PLACE OF PERFORMANCE 

For the purpose of identifying work performed in labor surplus 
areas, we stipulate the intended principal place of performance for 
the work described in this offer is: 

Street Address 

City County State 

This area has been designated as a Labor Surplus Area. 

SIGNATURE 

FIRM 

TITL 

DATE 



APPENDIX A 

STATEMENT OF MEDICAL FITNESS 

This is to confirm that the following employees may engage in field 

activities at ."^T^lno/S, rt?. f) in connection with the Subcontract 

Agreement between E & E and tH . dated , 19 , 

and that all of said employees are medically fit both to perform 

required field activities and to utilize respiratory equipment in 

accordance with 29 CFR, Part 1910 and "U.S. EPA Standard Operating 

Safety Guides", 1094. 

 

 

Representative 

A-2 



APPENDIX B 

STATEMENT OF HEALTH AND SAFETY TRAINING 

This is to confirm that the following employees may engage in field 

activities at 7"~- rHd in connection with the scope of work 

provided by E & E, dated , 19 , and that all of said 

employees are trained in the health and safety aspects addressed in 29 

CFR 1910. 120 and other applicable state and federal regulations. This 

includes an approved 40 hour health and safety training program and any 

required yearly update training. 

NAME OF   

   e/t./J h 

D v;llt eh 

•DhJl 

O <-// / //f /Pf h 

 ddo K>-€ *• L/t S T̂' 

' 7 \  

Authorized Subcontractor 

Representative 

t, r?r/ 
Date 

B-2 

JBERNARD
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laj/ne-Western Company, Inc. 
2399 Cassens Drive • Fenton (St. Louis), Missouri 63026-1146 • 314/343-3700 

January 24, 1991 

Mr. Wes McCall 
Ecology and Environment, Inc. 
6405 Metcalf, Cloverleaf Building 3 
Overland Park, KS 66202 

RE: Environmental Drilling Services 
Laclede Coal Gas Site 
St. Louis, Missouri 

Dear Mr. McCall: 

In accordance with your request, Layne-Western Company, Inc. 
(Layne) is pleased to submit the enclosed bid proposal for the 
above referenced project. 

Layne is a full service environmental drilling contractor. We only 
employ experienced, highly trained personnel to carry out the tasks 
involved in the environmental drilling field. Layne will perform 
this project according to the specifications included in the 
bidders package dated January 15, 1991. 

Layne's acceptance of this project is contingent upon both parties 
reaching mutually agreeable contract terms and conditions. A copy 
of the health and safety plan will be needed prior to mobilization. 
Layne estimates 14 days to successfully complete this project. 
This schedule is subject to change due to the uncertainty in the 
number of hollow stem auger holes and the amount of rubble in the 
subsurface at the site. Layne would be available to commence work 
on the scheduled start date or within 1 week of authorization to 
proceed from E & E. 

The auger rig utilized for this project would be a CME 55 or 
larger. We would supply a minimum of 2 CME, 5' continuous samplers 
for this work. 

The following are references in which Layne regularly provides 
environmental drilling services similar to this project: 

1. Mr. Dave Cika 
O'Brien & Gere 
5000 Cedar Plaza/Suite 211 
St. Louis, MO 63128 
314-842-4550 

PROFESSIONAL SERVICES FOR WATER SYSTEMS 



Mr. Wes McCall 
Ecology and Environment, Inc. 

Page 2 
January 24, 1991 

2. Mr. Eric Page/Mr. Chris Cummins 
Law Environmental 
911 Washington Ave/Suite 160 
St. Louis, MO 63101 
314-621-9334 

3. Mr. Greg Bishoff 
Riedel Environmental Services 
18207 Edison Ave. 
Chesterfield, MO 63005 
314-532-7660 

Please find the following information enclosed. 

1. Bid Sheets (Level D and Level C) 

2. Proof of Insurance 

3. Representation and Certifications regarding 
subcontractor status forms 

4. Statements regarding Health and Safety and 
medical fitness 

Layne hopes this bid proposal meets with your approval. We look 
forward to providing environmental drilling services to Ecology and 
Environment, Inc. If you have any questions concerning this 
proposal feel free to contact myself at 314-343-3700. 

Respectfully 

LAYNE-WESTERN COMPANY, INC. 

DCM:lb 

Enclosure 

PROFESSIONAL SERVICES FOR WATER SYSTEMS 



Bid Sheet-Level D Unit Costa 

for 

Drilling and Continuous Sampling 

at tha Laclsds Coal Gas Sits 

St. Louis, Missouri 

TDD No. #F—07-9008—020 PAN 6FMO0579SA 

BID ITEM DESCRIPTION    

       

        

        

          

         

         

         

          

  

        

TOTAL BID Add Items S 

COMPANY LAYNE-WESTERN COMPANY, INC. 

(314) 343-3700 
TELEPHONE NUMBER: 

SIGNATURE/TITLE OF AUTHORIZED COMPANY REPRESENTATIVE: 

 

V '• vu 
DATE: 1/2 4/91 



Bid Sheet-Level C Unit Coats 

for 

Drilling and Continuous Sampling 

at tha Laclada Coal Gas Sits 

St. Louis, Missouri 

TDD No. IF—07—9008—020 PAN 8TMO0579SA 

BID ITEM DESCRIPTION PRICE  TOTALS 

1  Mobilization a n d  Damobilization   )  

       

  .       

         

        

         

         

7   $         

  

       8 )  

  

 

  
 

 

 

2 4 / 9 1  



January 24, 1991 

KEY FIELD PERSONNEL 

Layne-Western Company has field crews, sales, and support staff 
that work in the environmental sector exclusively. These 
individuals are trained in accordance with OSHA regulations on 
hazardous site worker safety. Training complies with the 40 hour 
course and 8 hour updates mandated by 29 CRF1910.120 (e). 

The following are short resumes of key field personnel that will 
be considered to work on this project. Depending on when the job 
begins and other existing projects underway, some of these 
individuals may not work on the project. Any field person utilized 
will have equivalent experience than these listed below. 

 30 years experience -  is a drilling 
superintendent with extensive experience with geotechnical 
drilling, sampling and rock coring. He has worked on a variety of 
environmental, geotechnical, and construction sites throughout his 
30 years of experience. Experience has included safety protocol 
of Level D and C, drilling RCRA wells, monitor wells on private and 
State Superfund sites. He is familiar with direct rotary, auger 
drilling, diamond rock coring, and packer testing. In addition to 
the 40 hour OSHA hazardous site training, he has completed the 8 
hour supervisor course. 

 9 years experience -  is an operator 
for top-head drive air-rotary rigs. He has experience in drilling 
monitor and recovery wells at Superfund and RI/FS investigations, 
also included in his work experience are water supply wells and oil 
wells. He has worked with Level D and C personal protection 
equipment. 

 11 years experience -  
 as experience at 

RCRA and RI/FS investigations using various sized augers, direct 
rotary, and both conventional and wire-line rock coring to install 
monitor and recovery wells along with extensive soil sampling. He 
has worked under Level D and C safety protocol. 

LW-25 
LAYNE WESTERN COMPANY, INC. 



Key Field Personnel Page 2 

 10 years experience -  is a lead 
driller on environmental, geotechnical, and water supply projects. 
He has experience at RCRA and RI/FS investigations using various 
sited augers, air rotary and mud rotary drilling methods for the 
installation of monitor, recovery, and water supply wells. He also 
has a couple years of oil well drilling experience. He has worked 
under Level D, C, and B safety protocol. 

 2 years experience -  is a lead 
driller on environmental, geotechnical, and tese well projects. 
He has experience at RCRA and RI/FS investigations using auger 
drilling and small diameter rotary drilling methods along with 
various soil sampling techniques. He has installed both monitor 
wells and recovery wells under Level D and modified Level C safety 
protocol. 

LAYNE WESTERN COMPANY, INC. 



REPRESENTATIONS AND 

CERTIFICATIONS REGARDING SUBCONTRACTOR STATUS 

1. SMALL BUSINESS AND SHALL DISADVANTAGED BUSINESS CERTIFICATION 

A. The offeror/contractor certifies that he is | |, is not 1 , 
a small business concern as defined in accordance with Section 3 
of the Small Business Act (15 U.S.C. 632). 

B. The offeror/contractor certifies that he is small business (as 
set forth in A. above) and is | | is not | |, owned and 
controlled by socially and economically disadvantaged 
individuals. Such a firm is defined as one: 

0 Which is at least 51 percent owned by one or more such 
individuals or, in the case of publicity owned business, 
at least 51 percent of the stock is owned by such 
individuals, 

° Whose management and daily business operations are 
controlled by one or more such individuals, and 

0 Which management and daily operations are controlled by 
one or more such individuals, and 

0 Which certifieds concerning said ownership and control in 
accordance with Section C. below. 

C. The of feror/contractor certifies that he is | |, is not I^Xff, a 
minority individuals) in accordance with C.l. below or that he 
is | |, is not [3xjj socially and economically disadvantaged in 
accord with Section C.2 or C.3. Socially and economically 
disadvantaged individuals are defined as: 

1. United States citizens who are Black Americans, Hispanic 
Americans, Native Americans, or other specified minorities; 

2. Any other individual found to be disadvantaged pursuant to 
Section 8(a) of the Small Business Act (15 U.S.C. 637); or 

3. Any other individual defined as socially, and economically 
disadvantaged, for purposes relating to other sections of 
the Small Business Act. 

3. WOMEN-OWNED BUSINESS 

Concern is | |, is not | >=<£.> a woman-owned business. A woman-owned 
business is a business which is, at least, 51 percent owned, 
controlled, and operated by a woman or women. "Controlled" is 
defined as exercising the power to make policy decisions. 



"Operated" is defined as actively involved in the day-to-day 
management. For the purposes of this definition, businesses which 
are publicly owned, joint stock associations, and business trusts 
may be unable to answer the question. Such businesses may 
voluntarily represent that they are, or are not, women-owned if this 
information is available. 

A. PLACE OF PERFORMANCE 

For the purpose of identifying work performed in labor surplus 
areas, we stipulate the intended principal place of performance for 
the work described in this offer is: 

 ̂• ,i , y 

City 
M iv L 

County State 

| This area has been designated as a Labor Surplus Area. 

FIRM 

SIGNATURE 

TITLE • K-. v 

'> vc;nU-. . 
. -/-> / (S-c ̂  
(Authorized Representative) 

DATE / - .:w - v / 



APPENDIX A 

STATEMENT OF MEDICAL FITNESS 

This is to confirm that the following employees may engage in field 

activities at c L  •••(<, in connection with the Subcontract 

Agreement between E & E and , dated , 19 , 

and that all of said employees are medically fit both to perform 

required field activities and to utilize respiratory equipment in 

accordance with 29 CFR, Part 1910 and "U.S. EPA Standard Operating 

Safety Guides", 1094. 

 

  

• |  
 

A  

Authorized Subcont 

Representative 

ractor 



APPENDIX B 

STATEMENT OF HEALTH AND SAFETY TRAINING 

This is to confirm that the following employees may engage in field 

activities at I.1 in connection with the scope of work 

provided by E & E, dated , 19 , and that all of said 

employees are trained in the health and safety aspects addressed in 29 

CFR 1910. 120 and other applicable state and federal regulations. This 

includes an approved 40 hour health and safety training program and any 

required yearly update training. 

NAME OF ON-SITE PERSONNEL TITLE 

 C-" 

   

 ; ••• ^  C- ; v  \ —y 

Authorized Subcontractor! 

Representative 

•• / / 

Date 



AOOMI. CERTIFICATE OF INSURANCE 
ISSUE DATE (MM/DD(YY) 

PRODUCER 

FRANK B.  HALL & CO. OF MO. ,  INC. 
\  100 N.  BROADWAY, BOATMEN'S TOWER 

ST. LOUIS, MO 63102 
(314) 231-0100 

COOE SUB-CODE 

INSURED 

LAYNE-WESTERN CO.,  INC. 
2399 CASSENS DRIVE 
FENTON, MO 63026-1146 

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS 
NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AMEND 
EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW 

COMPANIES AFFORDING COVERAGE 

HARTFORD INSURANCE GROUP 
COMPANY 
LETTER 

COMPANY 
LETTER 

COMPANY 
LETTER ^ 

COMPANY N 

LETTER U 

COMPANY 
LETTER 

coverages 
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN. THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS 

CO 
LTR TYPE OF INSURANCE POLICY NUMBER POLICY EFFECTIVE POLICY EXPIRATION 

DATE (MM/DD/YY) DATE (MM/OD/YY) ALL LIMITS IN THOUSANDS 

GENERAL LIABILITY 

A X COMMERCIAL GENERAL LIABILITY 

CLAIMS MADE X OCCUR. 

OWNER S & CONTRACTOR S PROT. 

CONTRACTUAL 

AUTOMOBILE LIABILITY 

X ANY AUTO 

ALL OWNED AUTOS 

SCHEDULED AUTOS 

x HIRED AUTOS 

X NON-OWNED AUTOS 

GARAGE LIABILITY 

EXCESS LIABILITY 

OTHER THAN UMBRELLA FORM 

WORKER S COMPENSATION 

AND 
I 

EMPLOYERS" LIABILITY 

OTHER 

 
 

 
 
 
 

GENERAL AGGREGATE $5,000,  
05—01—90 05—0 1—9 1 PRODUCTSCOMP/OPS AGGREGATE $3,000,  

PERSONAL 4 ADVERTISING INJURY $2 ,  000 ,  
EACH OCCURRENCE $ 2  ,  000 ,  
FIRE DAMAGE (Any one lire) $ 250,  
MEDICAL EXPENSE (Any one person) $ 5  ,  
COMBINED 

0 5 - 0 1  - 9 0  0 5 - 0 1  - 9 1  S E F t I E  

BODHY 
INJURY 
(Per person) 

BODILY 
INJURY 
(Per accident) 

PROPERTY 
DAMAGE 

2,000, 

EACH 
OCCURRENCE 
$ 

AGGREGATE 

05-01-90 05-01-91 
 

STATUTORY 

2 ,  500 (EACH ACCIDENT) 

2 , 500 (DISEASE—POLICY LIMIT) 

2 , 500 (DISEASE—EACH EMPLOYEE 

DESCRIPTION OF OPERATIONS/LOCATIONS(VEHICLES/I ESPECIAL ITEMS 

certificate holder cancellation 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE 

EXPIRATION DATE THEREOF. THE ISSUING COMPANY WILL ENDEAVOR TO 

MAIL -^AYfi WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE 

LEFT. BUT FAILURE TO MAIL SUCH NOTICE SHALL IMPOSE NO OBLIGATION OR 

LIAB<'_!T%OF ANY KINO UPON THE COMPANY. ITS AGENTS OR REPRESENTATIVES. 
— 

AUTHORIZE* REPRESENTATIVE-' 

/V 
7V 

acoro 25-s (3/88) 

AAC 
©acord corporation 1988 



January 30, 1991 DOCUMENT NO. >BF011 

Chuck Harriss 
John Mathes and Associates, Inc. 
210 West Sand Bank Road 
P.O. Box 330 
Columbia, Illinois 62236-0330 

Attention: Chuck Harris 

Re: Subcontract - Completion of thirty (30) soil borings 
at the Laclede Coal Gas Site in St. Louis, Missouri. 
TDD No. F-07-9008-020 PAN FM00579SA 
Subcontract to be Executed. 

Dear Mr. Harris: 

Enclosed please find two copies of the referenced subcontract for the 
completion of thirty (30) soil borings at the above named site. Both 
copies have been signed by me on behalf of Ecology and Environment, Inc. 

Please have both copies signed on behalf of John Mathes and Associates, 
Inc. and return one fully executed copy to me, at my Arlington, Virginia 
location. The other copy is to be retained for your files. 

The work to be performed hereunder is to be coordinated with 
Wesley McCall of our Overland Park, Kansas office (913)432-9961. 

Sincerely yours, 

Lewis A. Welzel 
Subcontracts Manager 

Enclosures 



AGREEMENT 

ECOLOGY AND ENVIRONMENT, INC. 

AND 

John Mathes and Associates, Inc. 

TDD No. F-07-9008-020 

PAN FM00579SA 

AGREEMENT, entered into and made effective as of the > th 

day of > , > , by and between ECOLOGY AND 

ENVIRONMENT, INC., a New York corporation, with headquarters at 368 

Pleasantview Drive, Lancaster, New York 14086 (hereafter, "E & E"), and 

John Mathes and Associates, Inc., with offices at 210 West Sand Bank 

Road, P.O. Box 330, Columbia, Illinois, 62236-0330, (hereafter, the 

"Subcontractor"). 

W I T N E S S E T H :  

WHEREAS, Ecology and Environment, Inc., with headquarters at 

368 Pleasantview Drive, Lancaster, New York 14086, and a business office 

at 1700 North Moore Street, Suite 1105, Arlington, Virginia 22209, has 

entered into a contract (Contract No. 68-01-7347) with the United States 

Environmental Protection Agency (EPA), with an effective date of 

November 1, 1986, to furnish technical, engineering and managerial 

services in support of Remedial Response Activities at Uncontrolled 

Hazardous Substance Disposal Sites; and 

WHEREAS, E & E, with the approval of the Government, desires 

to subcontract a portion of its work to the Subcontractor; and 

WHEREAS, the Subcontractor agrees to provide ;:uch subcontract 

services in accordance with the terms stated herein. 

NOW, THEREFORE, in consideration of the mutual covenants, 

premises, conditions and terms to be kept and performed, the parties 

hereto agree as follows: 

>BF011 1 30-Jan-1991 



GENERAL TERMS 

TIME AND MATERIALS SUBCONTRACTS 

1. Employment 

E & E hereby agrees to engage the Subcontractor, and 

the Subcontractor hereby agrees to perform the services as provided for 

herein, and as set forth in Exhibit 1, annexed hereto and made a part 

hereof, in connection with the program and the Contract. 

2. Scope of Work 

The services to be provided by the Subcontractor for 

and on behalf of E & E shall be those specified in Exhibit 1, annexed 

hereto and made a part hereof. All services are for the purpose of 

supporting and assisting E & E in furnishing technical and managerial 

services to the EPA under the Contract. The Subcontractor shall furnish 

the necessary personnel, material, and service facilities (except as may 

be otherwise specified herein), and shall otherwise do all things 

necessary for or incident to the performance of the work specified in 

Exhibit 1, and any references contained therein. 

3. Contract Documents and Order of Preference 

A. This agreement consists of the following documents: 

(1) This Subcontract Agreement dated as of the 

effective date written above, with attached Exhibits. 

(2) The additional general provisions required by the 

prime Contract or Federal laws, which are hereby incorporated by 

reference as follows: 

FAR 
Clause 
Number Clause Title and Application 

52.202-01 DEFINITIONS 

52.203-01 OFFICIALS NOT TO BENEFIT 

52.203-03 GRATUITIES 

>BF011 2 29-Jan-1991 



FAR 
Clause 
Number Clause Title and Application 

52.203-05 COVENANT AGAINST CONTINGENT FEES 

52.203-06 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT 

52.203-07 ANTI-KICKBACK PROCEDURES (If over $100,000) 

52.215-01 EXAMINATION OF RECORDS BY COMPTROLLER GENERAL 
(Negotiated Contracts over $10,000) 

52.215-02 AUDIT — NEGOTIATION (Negotiated Contracts over 
$10,000) 

52.215-22 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA 
(Negotiated Contracts) 

52.215-24 SUBCONTRACTOR COST OR PRICING DATA (Negotiated 
Contracts over $100,000) 

52.215-26 INTEGRITY OF UNIT PRICES (If over $10,000) 

52.216-07 ALLOWABLE COST AND PAYMENT 

52.219-08 UTILIZATION OF SMALL BUSINESS CONCERNS AND SMALL 
DISADVANTAGED BUSINESS CONCERNS 

52.219-13 UTILIZATION OF WOMEN OWNED SMALL BUSINESSES 

52.220-03 UTILIZATION OF LABOR SURPLUS AREA CONCERNS 

52.222-03 CONVICT LABOR 

52.222-26 EQUAL OPPORTUNITY 

52.222-35 AFFIRMATIVE ACTION FOR SPECIAL DISABLED AND VIETNAM 
ERA VETERANS (If over $10,000) 

52.222-36 AFFIRMATIVE ACTION FOR HANDICAPPED WORKERS (If over 
$2,500) 

52.223-02 CLEAN AIR AND WATER (If over $100,000) 

52.223-03 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY 
DATA 

52.230-03 COST ACCOUNTING STANDARDS (Negotiated Contracts over 
$100,000) 

52.233-03 PROTEST AFTER AWARD ALTERNATE I 

52.243-03 CHANGES - TIME AND MATERIALS 

>BF011 3 29-Jan-1991 



FAR 
Clause 
Number Clause Title and Application 

52.244-03 SUBCONTRACTS 

52.245-05 GOVERNMENT PROPERTY (COST-REIMBURSEMENT, TIME AND 
MATERIAL, OR LABOR-HOUR CONTRACTS) 

52.246-06 INSPECTION 

52.246-25 LIMITATION OF LIABILITY—SERVICES (If over $25,000) 

EPAAR 
Clause 
Number Clause Title 

1552.235-70 SCREENING OF BUSINESS INFORMATION FOR CLAIMS OF 
CONFIDENTIALITY 

1552.235-71 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION 

(3) Any special E & E "Terms and Conditions", to the 

extent such Terms are applicable, are identified as such, and are 

attached hereto. 

B. In the general provisions listed above, all references 

to the Contractor or E & E shall be deemed references to the 

subcontractor, and all references to the EPA or the Government shall be 

deemed reference to E & E. 

C. In the event of any inconsistency in this Subcontract, 

the inconsistencies shall be resolved by giving precedence in the 

following order: 

(1) This Subcontract Agreement with attached Exhibits 

(2) The Additional provisions, approved protocols and 

procedures incorporated into this Subcontract by reference 

(3) The General Provisions of the Contract 

4. PERIOD OF PERFORMANCE 

The period of performance of this Subcontract shall be 

for a term of > (> ) days from the notice to 

proceed. 
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5. ESTIMATED COST 

The total cost of this Subcontract is not to exceed 

 

 

No payments shall be made to the Subcontractor other 

than against a properly prepared and submitted invoice in accordance 

with Article 8 of this Subcontract. 

6. PAYMENT FOR SERVICES 

E & E shall pay the Subcontractor for the services 

performed in accordance with the Subcontractor's price schedule, annexed 

hereto as Exhibit 2 and made a part hereof, and in accordance with the 

provisions of this Subcontract. No invoice for such services shall in­

clude work in excess of forty (40) hours in any week, except as author­

ized in advance by the Zone Program Manager (ZPM), or such other E & E 

employee(s) designated in writing by the ZPM. -Invoices shall be sup­

ported by documents, time sheets, itemized lists of material, or other 

documents as may be reasonably required by E & E and EPA. 

Notwithstanding anything in this Subcontract to the con­

trary, the Subcontractor shall be paid for services performed on behalf 

of E & E pursuant to this Subcontract within forty-five (45) days of 

receipt of a valid invoice by E & E for such services. 

7. SUBCONTRACTOR ACCOUNTING SYSTEM 

The Subcontractor shall employ an accounting system 

for this agreement to identify and record site specific costs on a site 

specific activity basis. Site specific cost documentation must be 

readily retrievable and sufficiently identifiable to enable cross 

referencing with payment vouchers for purposes of cost recovery 

litigations. 

8. SUBMISSION OF CLAIMS FOR REIMBURSEMENT 

In accordance with the provisions of this Subcontract, 

and the cost proposal/schedule at Exhibit 2 incorporated into and made a 

part hereof, each Subcontractor invoice or claim for reimbursement, 

along with any required supporting statements or certificates, shall be 

submitted to the attention of the Subcontracts Manager at the address 

>BF011 5 30-Jan-1991 



designated below: 

ECOLOGY AND ENVIRONMENT, INC. 

6405 Metcalf Ave., Suite 404 

Overland Park, Kansas 66202 

Attention: Wesley McCall 

9. TECHNICAL DIRECTION 

The Subcontractor shall promptly perform all work 

directed by the E & E ZPMO Subcontracts Manager or his designated 

representative (Subcontract Technical/Administrative Coordinator) in 

accordance with the technical direction given by them which may include, 

but need not be limited to: 

(1) the anticipated level of effort to be devoted to 

each task; 

(2) the anticipated end product(s) of each task; and 

(3) the completion date for each task. 

All work so performed shall remain subject to the 

"Limitation of Cost" and "Limitation of Funds" provisions of this 

Subcontract, as well as the "Level of Effort" provisions of this 

Subcontract to the extent they are incorporated into and made a part 

hereof. 

10. E & E ZPMO SUBCONTRACTS MANAGER MODIFICATION OF 

SUBCONTRACT 

Notwithstanding any of the provisions of this 

Subcontract, only the E & E ZPMO Subcontracts Manager is authorized to 

alter the scope of work set forth in Exhibit 1 of this Subcontract, or 

to amend or modify in any way any of the terms of the Subcontract. 

11. AMENDMENTS IN WRITING 

This Subcontract may be amended only by a further 

written agreement, duly executed, between the parties, and such 

amendment shall be subject to the prior approval of the Government. 

This Subcontract may not be changed orally. 

>BF011 6 30-Jan-1991 



12. NOTIFICATION OF CHANGES TO SUBCONTRACT 

A. Definitions 

As used in this Article, the term "E & E ZPMO 

Subcontracts Manager" does not include any representative of the E & E 

ZPMO Subcontracts Manager, whether or not such representative is acting 

within the scope of his authority. 

B. Notice 

The primary purpose of this Article is to obtain 

prompt reporting by the Subcontractor of Government or Contractor 

conduct which the Subcontractor considers to constitute a change to this 

Subcontract. Except for changes identified as such, the Subcontractor 

shall notify the E & E ZPMO Subcontracts Manager promptly in writing, 

and in any event within ten (10) calendar days from the date the 

Subcontractor so identifies any Government or Contractor conduct 

(including actions, inactions, and written or oral communications) that 

the Subcontractor regards as a change to the Subcontract terms and 

conditions. The notice shall state, on the basis of the most accurate 

information available to the Subcontractor, the following: 

(1) the date, nature and circumstance of the 

conduct regarded as a change; 

(2) the name, function, and activity of each 

Government individual, Contractor, and Subcontractor official or 

employee, involved in or knowledgeable of such conduct; 

(3) the identification of any document(s) and the 

substance of any oral communication involved in such conduct; and 

(4) the particular elements of contract 

performance for which the Subcontractor may seek an equitable adjustment 

under the "Changes" clause, including: 

(a) those portions of the Subcontract 

statement of work the Subcontractor believes will be affected by the 

alleged change; 

(b) the estimated adjustment to the 

Subcontract with respect to estimated cost and/or fixed fee, delivery or 

performance schedule; and other provisions affected by the alleged 

change. 
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C. Continued Performance 

The Subcontractor shall not proceed with the 

alleged changes as identified in the notice required by B. above, unless 

notified in advance in writing by the E & E ZPMO Subcontracts Manager, 

in accordance with D (1), below. Until such notification is received, 

the Subcontractor shall continue performance of this Subcontract in 

accordance with its terms and conditions. 

D. E & E Response 

The E & E ZPMO Subcontracts Manager shall respond 

in writing to the notice required by B. above. In such response, the 

E & E ZPMO Subcontracts Manager shall either: 

(1) confirm that the conduct of which the 

Subcontractor gave notice does constitute a change, and, when necessary, 

direct the mode of further performance in accordance with the "Changes" 

clause; 

(2) countermand any communication regarded as a 

change; 

(3) deny that the conduct of which the 

Subcontractor gave notice does constitute a change, and, when necessary, 

direct the mode of further performance; or 

(4) in the event the Subcontractor's notice 

information is deemed inadequate to enable the making of a response as 

set forth in (1), (2) or (3) above, advise the Subcontractor when 

additional information is required and establish the date by which such 

additional information is to be furnished. 

E. Equitable Adjustments 

If the E & E ZPMO Subcontracts Manager confirms 

that E & E or Government conduct effected a change within the scope of 

the "Changes" clause, as alleged by the Subcontractor, and such conduct 

causes an increase or decrease in the estimated cost of, or the time re­

quired for the performance of, any part of the work under this Subcon­

tract, whether changed or not changed by such conduct, an equitable 

adjustment may be made in accordance with the "Changes" clause of this 

Subcontract. 
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13. NOTICES 

All notices and other communications required to be 

given under this Subcontract, and in the absence of specific direction 

otherwise, shall be deemed effectively made or given if written and 

delivered to the appropriate party at the address listed below, or at 

such other address or addresses as either party may, from time to time 

designate in writing: 

With respect to E & E: 

ECOLOGY AND ENVIRONMENT, INC. 

Rosslyn Center - Suite 1105 

1700 North Moore Street 

Arlington, Virginia 22209 

With respect to the Subcontractor: 

John Mathes and Associates, Inc. 

210 West Sand Bank Road 

Columbia, Illinois 62236-0330 

14. COMPLIANCE WITH LAWS 

Subcontractor shall comply with all applicable state, 

federal, and local laws and executive orders and regulations in the per­

formance of its services hereunder. 

15. HEALTH AND SAFETY 

A. Requirements. The nature of the work to be 

performed under this agreement is potentially hazardous. As a minimum, 

the Subcontractor shall satisfy all Federal, State and local statutes, 

regulations and ordinances regarding health and safety, including the 

appropriate requirements set forth in 29 CFR Parts 1910 and 1926, 

including in particular, the provisions of 29 CFR 1910.120; 1910.132; 

1910.133; and 1910.134. 

The Subcontractor agrees to follow all E & E health 

and safety protocols that E & E may require while performing services in 

connection with this subcontract. The Subcontractor further agrees to 

allow E & E to monitor and inspect Subcontractor's activities as 
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to ensure that all parties and their agents, officers and employees are 

in compliance with E & E health and safety program or sites safety plan 

requirements. None of the above shall be construed to remove from 

Subcontractor and impose upon E & E any general supervision duty over or 

responsibility for the activities of Subcontractor's officers, agents, 

or employees. 

B. Medical Surveillance Program. Each Subcontractor 

employee involved in field activities under this agreement should be 

enrolled in a medical surveillance program, consisting of an initial 

medical examination, annual examinations and such interim examinations 

as may be required to protect or assess employee health status. The 

Subcontractor agrees to submit to E & E a certification that each 

employee assigned to this project, is enrolled in a medical surveillance 

program, and has been medically certified by a physician for this work, 

including the use of a respirator. Certifications of employee medical 

status must be submitted to E & E before an employee shall be permitted 

to enter a hazardous waste site under this agreement. (See Appendix A 

to Exhibit 1). 

C. Safety and Health Training Responsibility. The 

Subcontractor shall arrange for and require that all of its employees 

who will be working on a hazardous waste site take a safety and health 

training course which conforms to the requirements specified in OSHA 

Regulations 29 CFR 1910.120(e). Certification of completion of such 

courses by each employee who is to work on site under this agreement 

shall be furnished to Ecology and Environment, Inc. prior to any such 

employee's entering the site for any purpose. (See Appendix B to 

Exhibit 1). 

D. First Aid Training and CPR Training. The 

Subcontractor agrees that its employees will not enter any site under 

this agreement, unless a minimum of two field personnel are present on 

the site that are currently certified by the American Red Cross in both 

Multimedia First Aid and Cardiopulmonary Resuscitation (CPR)-Modular, or 

equivalent. These trained individuals need not be subcontractor 

employees. 
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E. Use of Equipment and Protective Clothing at 

Hazardous Waste Sites. The Subcontractor agrees that each employee 

shall wear such protective clothing and use such equipment as specified 

in the Site Safety Plan at all times when such employee is on the site. 

The Subcontractor hereby agrees to comply with the 

requirements set forth at 29 CFR 1910.134 including those provisions 

that require facial hair to be removed and/or special facepiece lenses 

to be utilized by persons with poor eyesight in the event respiratory 

equipment is to be used. The Subcontractor hereby agrees to have its 

own employees submit to the authority of E & E should E & E ever 

determine that a health or safety concern exists, and that any 

Sub-subcontractors to the Subcontractor will be required to adopt and 

agree to the terms of this paragraph as a condition of any written 

agreement of other Sub-subcontract governing on-site activities. 

16. EQUAL EMPLOYMENT OPPORTUNITY 

The provisions of the clause contained in FAR Subpart 

22.8 in effect on the date hereof are hereby incorporated herein by 

reference with the following change: The word "Contractor" shall mean 

"Subcontractor." 

17. PROHIBITION AGAINST ASSIGNMENT — SUBCONTRACTING 

It is understood and agreed that the Subcontractor 

shall be an independent contractor and that the Subcontractor shall not 

further subcontract out any of the work to be performed by it under this 

subcontract nor assign said Subcontract without, in each case, the prior 

written consent of E & E and of the Government, if appropriate. 

18. INCREMENTAL FUNDING 

It is understood that EPA Contract 68-01-7347 is being 

incrementally funded. It is, therefore, understood that this Subcon­

tract is funded only to the extent funds are available to pay for the 

Subcontractor's services in accordance with the Contract, and that the 

Subcontractor will be paid only to the extent funds are available for 

allocation to the Subcontractor under the Contract. E & E shall notify 

the Subcontractor thirty (30) days in advance of any period for which 
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Contract No. 68-01-7347 with the Government has not been funded. 

19. CONSULTANT SERVICE 

The Subcontractor agrees to determine and notify E & E 

whether or not it or any consultant to be utilized by it under this Sub­

contract has in effect an agreement with the Federal Government for 

similar services, and if so, will advise the E & E ZPMO Subcontracts 

Manager accordingly. 

20. FUTURE EXPERT CONSULTING SERVICES 

It is recognized that, subsequent to performance under 

this subcontract, the need may arise to provide expert testimony during 

hearings, and/or court proceedings involving site specific activities or 

other matters, with regard to which personnel provided by the 

subcontractor under this contract would have gained expertise as a 

result of tasks performed under this contract. Therefore, the 

subcontractor agrees to make available expert consulting services in 

support of such future proceedings, and to enter into intent agreements 

as necessary with lower tier subcontractors (if any) to ensure the 

availability of such subcontractor personnel. Agreement to provide such 

services in the future serves as a notice of intent only. Such services 

are not purchased hereby, and will be obtained, as required, through a 

separate contractural agreement. 

21. DESIGNATION OF PATENT ADVISOR 

The Patent Advisor Office of General Counsel, EPA, 

Washington, D.C. 20460, is hereby designated to represent E & E in 

administering the "Patents and Inventions" clause in this Subcontract. 

Correspondence with respect to this clause should be directed to the 

Patent Advisor, with a copy to the EPA's Contracting Officer, and copy 

to the E 6 E ZPMO Subcontracts Manager. The requirements of the 

"Patents and Inventions" clause regarding the identification and mailing 

address of the Contracting Officer in this Subcontract may be satisfied 

by including this entire paragraph. 
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22. FEDERAL REPORTS ACT 

In the event that it subsequently becomes a 

requirement of this Subcontract to collect identical information from 

ten (10) or more public respondents, the Federal Reports Act, 44 USC 

3501, et seq., shall apply to this Subcontract. In such event, the 

Subcontractor shall not expend any funds to, or take any other action 

whatsoever, to solicit information from any of the public respondents 

until the EPA Contracting Officer has notified E & E in writing that the 

required Office of Management and Finance final clearance has been 

obtained, and E & E has so notified the Subcontractor. The 

Subcontractor shall provide to the EPA Contracting Officer, or the E & E 

ZPMO Subcontracts Manager, such information as will facilitate obtaining 

such clearance. 

23. SUBCONTRACT CONSENT 

This Subcontract, and all amendments thereto, are 

subject to the prior approval of the EPA Contracting Officer', as 

provided for in the clause of the General Provisions entitled, 

"Subcontracts". 

24. ORGANIZATIONAL CONFLICT OF INTEREST 

A. The Subcontractor warrants that, to the best of 

its knowledge and belief, and except as otherwise set forth in this 

Subcontract, it does not have any organizational conflict of interest as 

defined in Paragraph B, below. 

B. The term "Organizational Conflict of Interest" 

means a relationship exists whereby the Subcontractor (including its 

chief executives, directors, and proposed consultants) has interests 

which: 

(1) may diminish its capacity to give impartial, 

technically sound, and objective advice and assistance, or may otherwise 

result in a biased work product; or 

(2) may result in an unfair competitive 

advantage. Such interests include, but are not limited to, present or 

proposed contractual arrangements with an industry to be studied, 

present or proposed contractual agreements with a firm which 
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manufactures or sells any substance or item to be studied, present or 

proposed manufacture or sale of any substance or item to be studied, and 

present or proposed manufacture or sale of any substance or item in 

competition with a substance or item to be studied under the proposed 

Subcontract. It is not relevant that the Subcontractor has either the 

reputation of being able to resist the temptation to give biased advice 

or the ability to resist such temptation. 

C. The Subcontractor agrees that, if after the 

effective date of this Subcontract, it discovers an organizational 

conflict of interest with respect to this Subcontract, it shall make an 

immediate and full disclosure in writing to the EPA Contracting Officer 

and the E & E ZPMO Subcontracts Manager, which disclosure shall include 

a description of the action which the Subcontractor has taken, or 

proposes to take, to avoid, eliminate or neutralize the conflict. E & E 

may, however, terminate this Subcontract at its convenience in the event 

of any organizational conflict of interest if such termination would be 

in the best interests of itself or EPA, or if termination is required by 

EPA. 

D. The Subcontractor agrees further that if a 

conflict of interest were identified prior to the execution of this 

Subcontract, it will adequately avoid, eliminate or neutralize the 

conflict in a manner satisfactory to the E & E ZPMO Subcontracts Manager 

and the EPA Contracting Officer. 

E. In the event the Subcontractor was aware of an 

organizational conflict of interest any time prior to or after the 

execution to this Subcontract, and intentionally did not disclose the 

conflict to E & E or the EPA Contracting Officer, E & E may terminate 

the Subcontract for default, and E & E and/or the Government may invoke 

such other remedies as may be authorized by law. 

25. PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT 

The subcontractor agrees to obtain confidentiality 

agreements from all personnel working on requirements under this 

contract. Such agreements shall contain provisions which stipulate that 

each individual agrees not to disclose either in whole or in part to any 

entity external to EPA, DOJ, or the contractor, any technical data 

>BF011 14 29-Jan-1991 



provided by the Government or generated by the contractor, any site 

specific cost information, or any enforcement strategy without first 

obtaining the written permission of E & E. Such agreements shall be 

effective for the period of performance of E & E's prime contract and 

for a period of two years after the expiration of this contract, 

including any amendments to extend the term of this contract. 

26. INSPECTION AND ACCEPTANCE 

The E & E ZPMO Subcontracts Manager, or his duly 

authorized or designated representative, is authorized to perform 

inspection for acceptance and to accept materials and services to be 

provided. 

27. F.O.B. POINT 

All items and materials required hereunder shall be 

delivered F.O.B. Destination (e.g., Job Site), with all shipping and 

transportation costs prepaid. 

28. TOOLS AND MATERIALS 

Tools and materials necessary for Subcontractor's 

performance shall be supplied by Subcontractor. Any tools or materials 

supplied by E & E, or created from performance of the Agreement, shall 

remain the property of E & E, and will be returned on demand. 

29. WORKING FILES 

The Subcontractor shall maintain accurate working 

files containing all work documentation including calculations, 

assumptions, interpretations of regulations, source of information, and 

other raw data required in the performance of this agreement. The 

Subcontractor shall provide the information contained in its working 

files to Ecology and Environment, Inc. upon request. 

30. TECHNICAL DATA 

The Subcontractor hereby agrees to deliver to the 

E & E Subcontracts Manager within thirty (30) days after being requested 

to do so by E & E, the following documents: 
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A. All originals and copies, and all abstracts and 

excerpts therefrom, of all information supplied to the Subcontractor by 

Ecology and Environment, Inc. and specifically designated "Confidential 

Business Information," pursuant to the article entitled "Treatment of 

Confidential Business Information." 

B. All originals and copies, and all abstracts and 

excerpts therefrom, all information collected by the Subcontractor 

directly from a business or from a source that represents a business or 

businesses, such as a trade association, pursuant to the Article 

entitled "Screening of Business Information for Claims of 

Confidentiali ty." 

C. All originals (if originals are unavailable, 

copies will be acceptable) of all Technical Data* which is pertinent to 

the support of the Remedial Response Program and has been furnished to 

the Subcontractor by Ecology and Environment, Inc. or has been generated 

by the Subcontractor in performance of this agreement. In the event 

that there is any disagreement as to whether certain data is considered 

pertinent, the Program Manager shall make the final determination. This 

determination shall not be subject to the terms of the Article entitled 

"Disputes." 

*"Technical Data" as used herein means recorded 

information, regardless of form or characteristic, of a scientific or 

technical nature. It may document research, experimental, 

developmental, or engineering work; or be usable or used to define a 

process or to procure, produce, support, maintain, or operate material. 

This data may be graphic or pictorial delineations in media such as 

drawings or photographs; text in specifications or related performance 

or design type documents; in machine forms such as punched cards, 

magnetic tape, computer disks or printouts of data retained in computer 

memory. Examples of technical data include research and engineering 

data, engineering drawings and associated lists, specifications, 

standards, process sheets, manuals, technical reports, catalog item 

identifications, and related information. 

D. Copies of all other types of additional data, 

including but not limited to: reference materials, source lists, field 

notes, log books, chemical data, maps, and photographs pursuant to the 

>BF011 16 29-Jan-1991 



clause "Rights in Data—Special Works (EPAAR 1552.227-72). 

E. Upon receipt of all data provided to Ecology and 

Environment, Inc. by the Subcontractor under this paragraph, the 

Contracts Administrator shall acknowledge in writing to the 

Subcontractor the receipt of all confidential or other data. 

31. TERMINATION BY E & E 

Notwithstanding anything in this Subcontract to the 

contrary, this Subcontract may be terminated by E & E at any time, upon 

termination of the Contract, and the Subcontractor shall have no claim 

against E & E, except for services performed prior to the date of termi­

nation, and then only to the extent E & E has received payment from the 

Government for the services performed. 

32. REMEDY IN THE EVENT OF BREACH BY THE SUBCONTRACTOR 

In the event of any breach or failure by the 

Subcontractor to perform to the satisfaction of E & E under this 

Subcontract, E & E shall, at its discretion, be entitled to complete the 

work or have the work completed by a third party, and the Subcontractor 

shall be liable for the difference in the cost of completing the work 

and the remaining payments due to the Subcontractor under the 

Subcontract, together with any and all damages suffered by E & E 

including, among others, delays and loss of payments from the Government 

under the Subcontract, resulting from the Subcontractor's breach. 

33. NO WAIVER 

No waiver by either party in any default by the other 

party in the performance of any provision of this Subcontract shall 

operate as or be construed as a waiver of any future default whether 

like or different in character. 

34. INSURANCE COVERAGE TO BE FURNISHED BY SUBCONTRACTOR 

The Subcontractor shall maintain, at its own expense, 

such insurance as is required by law or regulation, and at a minimum the 

types and amounts of insurance set forth in that clause of the General 
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Conditions entitled, "Insurance", at the Subcontractor's sole expense, 

as follows: 

A. The Subcontractor shall procure and maintain such 

insurance as is required by law or regulation, including that required 

by Subpart 28.3 of the Federal Acquisition Regulations (FAR) as of the 

date of execution of this Subcontract, and such insurance as the 

Contracting Officer prescribes by written direction. 

B. At a minimum, the Subcontractor shall procure and 

maintain the following types and amounts of insurance: 

(1) Workmen's compensation and occupational 

disease insurance in amounts sufficient to satisfy State law; 

(2) Employer's liability insurance, in the 

minimum amount of $100,000 per occurrence; 

(3) Comprehensive general liability insurance for 

bodily injury, death, or loss of or damage to property of third persons, 

in the amount of $1,000,000 per occurrence; 

(4) When aircraft or vessels are used in the 

performance of this subcontract, public and passenger liability 

insurance, in such form, in such amounts, and for such periods of time 

as E & E may require or approve. 

C. With respect to any insurance policy, all or part 

of the premiums of which the Subcontractor proposes to treat as a direct 

cost under this Subcontract, and with respect to any proposed qualified 

program of self-insurance, the approval of the Contracting Officer shall 

be obtained prior to any claim for payment therefor. The Subcontractor 

shall be reimbursed for the portion allocable to this Subcontract. 

D. The Subcontractor shall indemnify, defend and hold 

harmless E & E from and against all claims, damage, loss and expenses 

arising directly or indirectly out of the performance of the work by the 

Subcontractor under this Subcontract. 

35. STANDARDS 

All services hereunder shall be performed by employees 

or agents of Subcontractor who are experienced and highly skilled in 

their profession, and in accordance with the highest standards of 

workmanship in their professions. 
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36. DISPUTES 

Should any dispute arise between E & E and the Subcon­

tractor or between E & E and the Government concerning the work 

performed by the Subcontractor under this Subcontract, the Subcontractor 

agrees to be bound by the decision of the Contracting Officer, and any 

appeals therefrom, to the same extent E & E is bound. The Subcontractor 

agrees to pay the cost of the prosecution or the processing of any 

appeal or dispute between E & E and the Government concerning work 

performed by the subcontractor, and including but not limited to 

administrative and legal expenses incurred by E & E in prosecuting any 

such claim or appeal on behalf of the Subcontractor. 

37. DESIGNATION OF PROPERTY ADMINISTRATOR 

The Contract Property Administrator, General Service 

Branch, Data and Support Assistance Division, EPA, Washington, D.C., 

20460, is hereby designated the property administration function for 

this Subcontract. The Subcontractor agrees to furnish information 

regarding Government property to the Contract Property Administrator in 

the manner and to the extent required by the Contract Property 

Administrator or his duly designated successors, or by the E & E ZPMO 

Subcontracts Manager. 

38. ENTIRE AGREEMENT 

This Subcontract, with all Exhibits and materials 

incorporated herein by reference and made part hereof, shall constitute 

the entire understanding between the parties and no conversations, 

memoranda, or other matters, whether written or oral, and previously 

exchanged between the parties hereto, shall alter the terms of this 

Subcontract. 

39. GOVERNING LAW 

The parties hereby agree that this Subcontract, 

including its validity and interpretation, shall in all respects be 

governed by the laws of the State of New York. 
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40. JURISDICTION 

This Subcontract shall be deemed to be executed in and 

performed in the County of Erie, of the State of New York, and any 

action brought pursuant to this Subcontract may be brought only in the 

Supreme Court of the State of New York, County of Erie. 

IN WITNESS WHEREOF, the parties hereto have made and executed 

this Agreement as of the day and year first above written. 

AGREED TO AND ACCEPTED: 

> ECOLOGY AND ENVIRONMENT, INC. 

By 

(Signature) 

By 

(Signature) 

Chuck Harris 

(Printed or Typed Name) 

Lewis A. Welzel 

(Printed or Typed Name) 

Asst. Manager, Exploration Serv. 

(Title) 

Subcontracts Manager 

(Title) 
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EXHIBIT 1 

STATEMENT OF WORK 
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BID PACKAGE SPECIFICATIONS 
SAMPLING FOR THE 
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Keith Brown, PROJECT MANAGER 



TABLE OF CONTENTS 

PAGE 

SECTION 1: GENERAL BACKGROUND 1-1 

SECTION 2: INFORMATION TO BIDDERS 2-1 

SECTION 3: SOILS, STRATIGRAPHY AND HYDROGEOLOGY 3-1 

SECTION 4: SCOPE OF WORK 

4.1 SOIL BORING PROCEDURES 4-1 
4.2 CONTINUOUS SOIL SAMPLING 4-1 
4.3 BACKFILLING 4-2 
4.4 REPORTS 4-2 
4.5 DECONTAMINATION 4-2 

SECTION 5: DISPOSAL OF CONTAMINATED SOIL AND WASH WATER 5-1 

SECTION 6: SITE SAFETY 6-1 

SECTION 7: CONTRACT PARTICULARS 7-1 

SECTION 8: BID PARTICULARS 8-1 

SECTION 9: BID ITEMS 9-1 

SECTION 10: BID SHEETS AND SUBCONTRACTOR STATUS SHEETS 10-1 

APPENDIX A: STATEMENT OF MEDICAL FITNESS A-l 

APPENDIX B: STATEMENT OF HEALTH AND SAFETY TRAINING B-l 

APPENDIX C: RECOMMENDED LEVELS OF PROTECTION C-l 

APPENDIX D: SAMPLE SUBCONTRACT D-l 



BID SPECIFICATION 
DRILLING AND SAMPLING 

AT 
Laclede Coal Gas Site 
St. Louis, Missouri 

TDD# F-07-9008-020 PAN# FM00579SA 

SECTION 1: GENERAL BACKGROUND 

Ecology and Environment, Inc. (E & E) vith a business office at 

1700 N. Monroe Street, Suite 1105, Arlington, Virginia 22209 has entered 

into a contract (Contract No 68-01-7347) vith the United State 

Environmental Protection Agency (EPA), dated November 1, 1986, to 

furnish technical, engineering and managerial services in support of 

Field Investigation activities at uncontrolled hazardous substance 

facilities. 

E & E is in the process of conducting a screening site inves­

tigation in St. Louis, Missouri. As part of this investigation it is 

necessary to retrieve representative samples of subsurface soils. The 

advancement soil borings will facilitate the investigation objectives. 

A search of historical documents provided information identifying 

this site as the location of the former Laclede Coal Gasification Plant. 

This facility may constitute the largest coal gas facility in Region 

VII. 

The Laclede Coal Gas site is located in St. Louis, Missouri, ap­

proximately 1 mile north of the St. Louis Arch, along the Mississippi 

River (Figure 1-1). The legal description of the power plant is city 

block 234-Tract #25, St. Louis Plan. The site is located in an indus­

trial area adjacent to the river. Several large warehouses, a petroleum 

tank farm, and a large grain storage facility are all located within 1/4 

mile of the facility. A tank farm has been constructed over a portion 

of the site. Currently, the northeast portion of the site is occupied 

by the former Mound St. Power Plant building, and the Apex Oil Company 

St. Louis terminal occupies the western half of the site (Figure 1-2). 
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The site is not secured and access to the grounds buildings is relative­

ly unrestricted. There are locks on most doors and a fence surrounds 

the petroleum storage tanks, no other security exists. 

The two waste products of primary concern are tar sludges (coal 

tars) and spent oxides. Ammonia wastes are also by-products of this 

production process, but are not considered hazardous. Coal tar wastes 

are primarily polynuclear aromatic hydrocarbons (PAHs) and phenolics 

produced during coal or coke combustion and during the oil injection 

process. Spent iron oxide wastes are produced during the gas purifica­

tion process where impurities are removed from the manufactured gas. 

Iron oxide wastes contain sulfur compounds, cyanide compounds, and small 

quantities of coal tar. Light aromatics such as benzene, toluene, and 

xylene (volatile organic compounds) also are occasional constituents of 

coal tar wastes. 

This drilling phase of the project will require the advancement of 

twenty (20) borings using solid stem augers to a maximum depth of thirty 

(30) feet and 5 to 10 borings using hollow stem augers and continuous 

samples to a maximum depth of 30 feet. The borings will be taken at 20 

selected locations throughout the site. The borings will be used to 

classify the site soils and locate any significant tar waste pits. 

All 20 locations will be drilled initially using 4-inch diameter 

solid stem augers in order to screen the location for contaminants. A 

screening sample will be collected from the side of the auger as it 

comes out of the hole every 5 feet (each flight). A mobile laboratory 

will analyze the screening samples on site for selected semi-volatile 

and volatile organic compounds. 

After the screening sample results are complete, locations which 

contained significant contaminants will be drilled again using contin­

uous sampling with 4-inch diameter hollow stem augers. It is estimated 

that 5 to 10 continuous sampled boreholes will be required. Split spoon 

sampling will be used as a backup to continuous sampling, if needed. 



SECTION 2: INFORMATION TO BIDDERS 

Questions regarding specific aspects of the work, to be performed 

should be directed to the attention of the E & E project manager, Keith 

Brown (913/432-9961), and questions concerning contract procedures 

should be addressed to the E & E ZPMO subcontracts Manager, Mr. Lewis A. 

Velzel (703/522-6065) or the E & E Regional Subcontracts Manager, Mr. 

Wes McCall (913/432-9961). 

Soil borings will be advanced with solid stem augers, at twenty 

(20) locations to a depth of thirty (30) feet. The borings will be 

taken at selected points throughout the site. Five to ten additional 

borings shall be continuously sampled to a depth of thirty (30) feet. 

Access to private property will be arranged by E & E and the EPA 

prior to commencement of the project. All subcontractor personnel must 

coordinate entry onto the site with E & E. 

Three subcontractor personnel are required to perform this job 

task. Before the commencement of the drilling work, E & E will conduct 

a site orientation session for subcontractor personnel. The session 

will cover site safety, the use of respiratory protective equipment, and 

decontamination procedures. The training will be held at the site or at 

a mutually agreeable location, and it will take approximately one half 

hour. It is the subcontractor's responsibility to have enough personnel 

present at the training session to adequately cover any unanticipated 

crew member changes. Coordination and scheduling of such training will 

be with the above-named E & E technical project manager. 

This project has a medium priority rating as assigned by the EPA. 

The present schedule calls for mobilization of equipment on-site by 

February 25, 1991. 
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SECTION 3: SOILS, STRATIGRAPHY, AND HYDROGEOLOGY 

The soils in the area belong to the Harvester, Fishpot and Urban 

Land associations. These soils are classified as fine loams to fine 

silty clay loams. On site, the soils belong to the Urban land, bottom 

land unit. This unit consists of areas in which more than 85 percent of 

the surface is covered by asphalt, concrete, buildings, or other 

impervious material. 

The area was originally bottom land which was built-up to protect 

the site from flooding. The amount of fill in the areas can range from 

0 to over 20 feet, and could consist of sands and construction debris. 

Variability of the soils in the area makes identification impractical 

without a detailed on-site investigation. Figure 3-1 depicts the 

thickness of the alluvium along the Missouri, Mississippi, and Meramac 

rivers in St. Louis County. 

The bedrock stratigraphy beneath the site belongs to the upper 

Mississippian and lower Pennsylvanian systems, which are roughly 286 to 

360 million years old. Figure 3-2 shows that these systems are sub­

divided, in descending order, into the Pleasanton, Marmaton and Cherokee 

groups of the Pennsylvanian System, and the Mermacian series of the 

Mississippian System. 

The Mermacian Series contains the following formations: Warsaw, 

Salem, St. Louis, and Ste. Genevieve. The predominant rock type is a 

finely crystalline, sometimes fossiliferous limestone with some dolo­

mite. This series displays a typical cyclothemic succession (transgres-

sive/regressive limestones with interbedded shales) though not neces­

sarily a complete one. Chert is a very common accessory in the upper 

portions of the series. 

The overlying Pennsylvanian deposits are predominantly clastic in 

origin. However, numerous limestone, coal and shale beds occur. The 
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lower groups (Cherokee and Marmation) have formal subdivisions while the 

Pleasanton consists of undifferentiated shales, siltstones, sandstone, 

coal, and, to a lesser degree, limestone. 

The specific stratigraphy beneath the site can be inferred from 

regional data. However, for more accurate information a more in depth, 

site specific geologic study would be useful. 

The bedrock aquifers for the region are divided into five discrete 

units appropriately labeled one through five. Figure 3-3 shows the 

section view of the aquifers and Figure 3-4 shows the distribution. 

Group one, the Post-Maquoketa group, includes the strata above the 

Kimmswick Formation to the surface. Below this aquifer group lies the 

Maquoketa shale. Based on current information, the shale acts as an 

aquitard. Group two is the Ordovician age Kimmswick-Joachim aquifer. 

Near the top of this unit is the Decorah Formation, which probable acts 

as a confining bed composed of shales and interbedded limestones. The 

remaining lower three aquifers are separated primarily on the basis of 

unconformities. It is likely these aquifer groups; in descending order, 

the St. Peter-Everton, Powell-Gasconade and the Eminence-Lamotte are 

hydraulically connected. 

Generally the bedrock aquifers of the region yield very small 

quantities of water; roughly 0 to 50 gallons per minute (gpm). The 

alluvial aquifers (Post-Maquoketa) completed along the Meramac, Mis­

sissippi, and Missouri rivers can provide much larger quantities. For 

example, the Weldon Springs Ordinance Plant production well yields 

almost 2,000 gpm. Other larger yield industrial wells may be located 

near the rivers so that water would be drawn from these surface sources. 
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SECTION 4: SCOPE OF WORK 

The subcontractor is to furnish all materials, equipment, and labor 

necessary for access to boring locations, for the drilling of (20) soil 

borings with solid stem augers and 5 ,to borings with hollow stem augers. 

In addition, the subcontractor is responsible for the collection of 

three-hundred (300) linear feet of continuous soil samples and for the 

decontamination of drilling/sampling equipment and for the return of 

soil cutting back into their bore holes. 

4.1 Soil Boring Procedures 

A total of six-hundred (600) linear feet shall be advanced with 

solid stem augers. This consists of twenty (20) soil borings to be 

drilled, each to a maximum depth of thirty (30) feet below ground sur­

face. 

An additional 5 to 10 soil borings shall be drilled with hollow 

stem augers, for a total of 300 linear feet. No single boring to exceed 

60 feet maximum depth. It is the subcontractor's responsibility to 

locate a source of clean water for all drilling procedures. E & E will 

not reimburse ex-penses incurred in the maintenance of an adequate 

water supply. 

In general, all drilling and sampling operation shall conform to 

standards specified by the American Society for Testing and Materials. 

4.2 Continuous Soil Sampling 

A total of three-hundred (300) linear feet of continuous soil 

samples shall be collected by the subcontractor during the advancement 

of the 5 to 10 borings. These samples shall be collected at locations 

to be specified by the E & E field project manager. The subcontractor 

shall provide a sufficient number of continuous samplers (two or more) 

to allow drilling and sampling activities to proceed without interrup­

tion. As the continuous samples are retrieved from the borings, they 

shall be delivered to E & E field personnel for sample extraction and 

examination. The subcontractor will provide a table on which the soil 

cores can be examined. 
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4.3 Backfilling 

Upon completion of drilling and sampling activities at each boring 

location the drilling spoils shall be discharged back to the borehole. 

If the quantity of accumulated spoils is less than the quantity needed 

to backfill the borehole to the ground surface or the soil cuttings are 

containerized due to potential contamination, the remaining void shall 

be backfilled with a lean cement/natural bentonite grout. The consis­

tency of the grout shall be approved by E & E project manager prior to 

placement. 

4.4 Reports 

Upon completion of the work, boring logs containing the following 

information shall be submitted to the E & E office identified in Section 

7: 

a. Location 

b. Start and completion dates 

c. Boring number 

d. Soil classifications and depths 

e. Blow counts (if split spoons are used) 

f. Driller's remarks 

g. Driller's names 

4.5 Decontamination 

Prior to the mobilization of the drill rig on-site and following 

project completion, the rig and all associated equipment (including 

sampling devices) shall be thoroughly cleaned to remove all oil, grease, 

mud,tar, etc. This cleaning process shall consist of a high-pressure 

hot water cleaning. E & E personnel will inspect all equipment to 

insure sufficient cleaning. The subcontractor will provide all equip­

ment necessary for this cleaning process. 
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It is anticipated that grossly contaminated soils (tar sludge) will 

be encountered. From past experiences with tar wastes, E & E has found 

it necessary to use mineral spirits or stodder solvents for their 

removal. The subcontractor must provide all equipment and supplies 

necessary for this cleaning process. This is not an additional payment 

i tern. 

Before drilling each boring, the augers, cutting bits and drilling 

rods shall be cleaned with pressurized hot water. Petroleum-based 

lubricants shall not be used to prevent binding. 

Following the retrieval of each sample, sampling equipment shall be 

decontaminated by means of stoddard solvent cleaning, followed by an 

alconox and water wash and a final clean water rinse. Final rinse water 

will be approved by E & E project manager on site. 

The subcontractor will be responsible for providing a means for 

collecting contaminated solvents, wash water, and related materials. 

This will require the construction of a decontamination pad. The 

decontamination pad will be a minimum of 12- by 12-feet in area. The 

base of the pad will be constructed of several inches of medium sand. 

This sand will be covered with plastic sheeting (4 to 7 mil thickness). 

A 35 mil (medium thickness) liner will be placed over the plastic 

sheeting. The four sides of this pad will have increased elevations 

through the placement of 8- by 8-inch (medium) boards under the plastic 

sheeting. Three sides of the decon pad will be fitted with 6-feet 

(medium) high walls. The walls will be constructed of plastic sheeting 

over a wooden frame. The bed of the decon pad will be sloped into one 

corner bounded by walls on each side. A sump will be placed in this 

corner to collect decon water. The sump may be constructed by placing a 

55-gallon steel drum below grade in this corner. The water collected in 

the sump will be pumped into a 800-gallon (minimum size) holding tank. 

The holding tank must be mounted on a trailer and be capable of being 

moved to an off-site disposal area. If the decon water is deemed 

uncontaminated through lab analysis it will be transported to an 

off-site disposal site. If the lab analysis shows the water to be 

contaminated it will be drummed on-site and transported under a separate 

4-3 



subcontract. The determination of the significance of detected 

contamination will be based on EPA action levels or local Waste Water 

Treatment Plant (WWTP) acceptance levels. Travel time to deliver 

uncontaminated decon water will be covered under project mobilization 

and demobilization. 
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SECTION 5: DISPOSAL OF CONTAMINATED SOIL AND VASH WATER 

Any drilling spoils or fluids which remain after each soil boring, 

and which cannot be discharged back, to the borehole will be considered 

hazardous material until determined by E & E to be otherwise. Wash 

water and solutions remaining after decontamination of drilling 

equipment will also be considered a hazardous material until determined 

by E & E to be otherwise. The subcontractor will be required to 

containerize waste as described in 49 CFR Part 173. 55-gallon drums 

meeting the RCRA Part 173 specifications will be used. The subcon­

tractor will then move the waste to a designated area on-site. E & E 

will determine which materials must be placed in 55-gallon drums. The 

subcontractor is required to provide the 55-gallon drums and liners as 

necessary to containerize any hazardous material. The subcontractor 

does not have to assume the role of hazardous waste generator in order 

to containerize the wastes and move them to the designated areas. 
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SECTION 6: SITE SAFETY 

Because of the hazardous nature of the materials which have been or 

are stored or disposed of on-site, all personnel employed or retained 

for services by the subcontractor may be required to wear personal pro­

tective clothing and respiratory protective equipment while engaged in 

site-related activities. Appendix C contains U.S. EPA and E & E level 

of protection guidelines pertaining to personal protective clothing and 

respiratory equipment. E & E guidelines may at times call for minor 

modifications within each level of protection. Upon mobilization, the 

subcontractor shall be prepared to perform work at protection levels 

up-to and including level C. The required level of protection during 

operations will be dictated by waste characteristics, site 

characteristics, and meteorological conditions. In addition, the 

potential for the need to upgrade protection levels exists at any site 

where hazardous waste may be found. In the event of a need to further 

upgrade the level of protection to Level B, the subcontractor will be 

requested to resume work with a minimal delay following notification of 

the level of protection upgrade. 

Determination of the need for respiratory protection will be made 

by E & E personnel on a location-to-location basis. It is anticipated 

that E & E guidelines will require the use of an air-purifying mask with 

cartridges during operations at some of the twenty (20) drilling 

locations. On-site monitoring may indicate a need for respiratory 

protection and thus it may be necessary to upgrade protection to 

level-C. It will be necessary for the subcontractor to be prepared for 

this contingency. 

The subcontractor is required to provide his employees with 

respiratory protective equipment which will be used when drilling in 

areas where potentially high levels of contaminants may exist either 

above or below ground. The equipment may be required for any personnel 

within 10 feet of the drilling locations or within other areas 

designated by E & E during drilling operations. 

6-1 



Respiratory protective equipment cannot be used by individuals with 

long sideburns or beards or by individuals who wear standard eyeglasses 

or contact lenses. Special eyeglasses that can be worn with the 

respiratory equipment are available and can be purchased by the 

subcontractor at his expense. The use of contact lenses at this site is 

prohibited. 

Other protective equipment which will be required for this task 

includes chemically resistant coveralls, rubber overshoes, steel-toed 

safety boots, hard-hats, rubber gloves, and safety goggles, all of which 

will be furnished by the subcontractor. 

Questions regarding levels of protection and related equipment 

should be addressed to the E & E project manager prior to preparation of 

the bid proposal. Further, the prospective bidder is requested to 

carefully review Item 16. "Submission to Physical Examinations and 

Safety Procedures", Parts A through E, in the sample cost reimbursable 

contract included as an attachment. Additional safety-related 

requirements are defined therein. 

[Note: Prospective bidders are cautioned that the requirement to wear 
protective equipment while conducting drilling operations may result in 
some discomfort and added physical stress to the subcontractor employee. 
Accordingly, prospective bidders should assure themselves that their 
employee's physical condition will allow them to successfully perform 
their duties without physical harm or adverse health effects when 
wearing the protective equipment per OSHA regulations contained in 29 
CFR 1910.134 (b) 10. 

Further, E & E will require documentation, in advance of field 
work, stating that the assigned subcontractor field personnel have been 
approved, from a health standpoint, for the use of respiratory 
protective equipment and that they comply with all OSHA regulations 
regarding work on hazardous waste sites. As confirmation of this, the 
subcontractor is required to complete the enclosed statement of Medical 
Fitness (Appendix A) and the statement of Health and Safety Training 
(Appendix B). The subcontractor must present the signed forms to E & E 
prior to commencement of the project]. 
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SECTION 7: CONTRACT PARTICULARS 

The subcontractor shall, on his own time and at his own expense, 

procure all permits, licenses, and certificates that may be required of 

him by law for the execution of the work, hereunder. The subcontractor 

will comply with all federal, state and local laws, ordinances, rules, 

and regulations relating to the performance of the work hereunder. 

The subcontractor is responsible for contacting utility companies 

and verifying in the field all existing underground cables, gas mains or 

other utilities. The location of drilling will be altered, if 

necessary, to avoid any damage to existing utilities. During the 

progress of the work, the subcontractor shall cooperate with the owners 

of utilities and permit their representatives access (subject to E & E 

approval) to the work area to determine if their utilities are being 

endangered in any way. 

At the completion of field operations, it will be the responsibi­

lity of the subcontractor to restore the site as nearly as possible, to 

its original condition. 

Should boulders or other obstructions be encountered, the subcon­

tractor will attempt to redrill, after approval from E & E personnel, at 

distances not greater than 10 feet away from the first boring in an 

attempt to penetrate the soil to a reasonable depth. Vhere a reasonable 

depth is not obtained due to boulders or other obstructions, the subcon­

tractor will be paid for the depth reached for all drilling attempts. 

If it is necessary to move a drilling location to a new site, the new 

location will be designated by a new boring number, and the boring loca­

tion will be marked in the field by E & E personnel. 

Upon completion of the work, complete drilling logs of all borings, 

including all information specified in Section 4.7, will be delivered at 

the expense of the subcontractor to the office of Ecology and 

Enviroment, Inc., located at Cloverleaf Building #3, Suite 404, 6405 

Metcalf Avenue, Overland Park, Kansas 66202, Attention: Keith Brown. 
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The contract bid items will include all services, labor, equipment, 

transportation, material, and supplies needed to complete the work. 

Payment for these items will be provided in the compensation for 

drilling, sampling, drilling in areas of difficult access, recording and 

submitting data incidental to each item, and waste containerization 

costs. Any down time incurred by the subcontractor other than delay at 

the request of E & E will not be a payment item. 

No other payments for any specified or indicated work nor for any 

work implied therefrom will be made. No payment will be made for 

drilled holes abandoned without authorization by E & E, or for drilling 

holes for which satisfactory samples and data are not submitted. 

Prior to the start of field operations, the subcontractor shall 

designated his foreman or representative who will be the only individual 

authorized to discuss work schedules and related matters with E & E 

personnel. 
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SECTION 8: BID PARTICULARS 

The quantities and items stated on the attached bid sheet are 

E & E's best approximation of the scope of work and are for the specific 

purpose of comparing bids. E & E does not guarantee that the bid quan­

tities are correct or that stated tasks will be performed. E & E reser­

ves the right to reduce the quantities or delete items in their enti­

rety, and the subcontractor will not be entitled to any extra payment, 

over the rates bid, due to such amended quantities or deleted items. It 

must be stated, however, that at this time every item discussed in the 

scope of work is expected to be performed under this contract. 

Only bids for the entire scope of work will be accepted. 

Two (2) bid sheets shall be submitted for the specified work. One 

sheet will reflect costs associated with work performed at safety Level 

D. The second sheet will reflect costs for Level C. E & E will 

consider both cost and technical merit in selecting a subcontractor. 

Cost evaluation will be based on 70 percent level-D and 30 percent 

level-C. 

Bid prices as submitted will remain valid for a period of six 

months from the date of bid opening in the event there is a delay in 

awarding the contract. A GAS Optional Form 60 may also be required. 

Receipt of any contract additions sent to the bidder must be 

acknowledged by letter prior to the time of bid opening or by attaching 

the required documents to the bid at time of submittal. 

The following documentation must accompany the complete bid sheets: 

1. A letter addressing the following items: 

a. An estimate of the number of days required to complete the 
drilling and sampling of the borings. 
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b. The earliest date the subcontractor can mobilize after award of 
the bid. 

c. The names of at least three references which E & E may contact; 
in particular, those for which the subcontractor has had 
experience drilling at potential hazardous waste/chemical spill 
sites. 

d. The type and make of drilling equipment to be used. 

2. Proof of minimum insurance coverage. 

3. The completed Representations and Certifications Regarding 
Subcontractor status form. 

4. Signed copies of the attached statement of Health and Safety 
Training and the attached statement of Medical Fitness. 

Bids for the soil boring/sampling will be received by E & E, 

Cloverleaf Building #3, Suite 404, 6405 Metcalf Avenue, Overland Park, 

Kansas 66202 no later than 4:00 p.m., Central Standard time, January 

25, 1991. The bid will be enclosed in an envelope which will have the 

following marking the lower left-hand corner: Bid for: Laclede Coal 

Gas Site, TDD #F-07-9008-020/PAN #FM00579SA, Attn: Ves McCall, Regional 

Subcontracts Manager. 

The authorization for selected bidder to proceed with the work will 

be under a subcontract issued by E & E. A unit-price, time and 

materials type contract, with provision for designated lump sum items, 

will be used. A copy of E & E's General Terms for Time and Materials 

Contracts is included. In special cases E & E may request that a 

subcontractor temporarily proceed with verbal authorization only. 

The project has a medium priority rating as assigned by the EPA. 

The bid must be reviewed and approved by E & E and EPA. E & E and the 

EPA reserve the right to accept the bid most advantageous to the 

completion of the work or to reject any or all bids, as they may 

determine in their sole and absolute discretion, and to proceed no 

further in this matter. 
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EXHIBIT 2 

COST/PRICE DATA 
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EXHIBIT 2 

COST/PRICE DATA 

Completion of thirty (30) soil borings at the 

Laclede Coal Gas Site 

TDD No. F-07-9008-020 

PAN FM00579SA 

The work to be performed hereunder shall be on a Time and Materials 

basis with a not-to-exceed dollar obligation of  

 Invoices must show 

unit costs, proper price extension, and must be supported by appropriate 

documentation. 

The not-to-exceed total obligated hereunder is predicated on the 

cost quotation from John Mathes and Associates, Inc. dated 

January 24, 1991 attached hereto. 

Invoices are to be forwarded to ECOLOGY AND ENVIRONMENT, INC., 

6405 Metcalf Ave., Suite 404, Overland Park, Kansas, 66202 for approval 

by Keith Brown the Project Manager before being forwarded for 

processing and payment. 

The Subcontractor is also requested to submit the attached 

"Subcontractor Cost Release" form with your final invoice. 
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SUBCONTRACTOR'S COST RELEASE 

instructions 
SUBCONTRACTOR: Submit original and 2 copies. Sign original and conform 

signature on copies. 

Pursuant to the terms and conditions of this subcontract dated 

> , 19> and in consideration of the sum of > 

Dollars $(> ) which has 
(Total of Cost Paid and Payable) 

been or is due to be paid under the said subcontract to John Mathes and 

Associates, Inc. at 210 West Sand Bank Road, Columbia, Illinois 

62236. 

herein called the subcontractor to its assignees, if any, does release, 

and discharge Ecology and Environment, Inc. of all liabilities related 

to costs incurred by the subcontractor under the said subcontract during 

the period > , except for: 

1. Specified claims in stated amounts or in estimated amounts 

where the amounts are not susceptible of exact statement, as follows: 

(If none so state) > 

2. Claims, together with reasonable expenses incidental thereto, 

based upon the liabilities of the Subcontractor to third parties arising 

out of the performance of the said subcontract, which are not known to 

the Subcontractor on the date of the execution of this release. 

IN WITNESS WHEREOF, this release has been executed this > day 

of > 19>_-

John Mathes and Associates, Inc. 
(SUBCONTRACTOR OR CORPORATE NAME) 

BY: > 

> 

(TITLE) 

>BF011 



John Mathes & Associates. Inc. 
A Buriinaton Environmental Inc. Comoanv 

I- 0 Wesi Sana 0ar>. fioaa 
3 0 Box 330 
3;:amD"3 i' no s 55556-0330 

:- i8 231-- "3 
•: - 241-1 755 
rAX 618 281 5100 

January 24, 1991 

Ecology & Environment, Inc. 
Cloverleaf Building #3, Suite 404 
6405 Metcalf Avenue 
Overland Park, Kansas 66202 

Attention: Mr. Wes McCall 

Reference: Bid Package - TDD No. #F-07-9008-020 
PAN #FM00579SA 
Laclede Coal Gas Site 
St. Louis, Missouri 

Dear Mr. Wes McCall: 

John Mathes & Associates, Inc. (Mathes) is pleased to submit the 
enclosed bid package to perform drilling services at the above 
referenced site. Included in the bid package are the following 
required documents and information. 

o Completed Bid Sheets for Level "D" and Level "C" Unit Costs. 

o Mathes Statement of Qualifications, including references, 

o Drilling Methodology. 

o Proof of Minimum Insurance. 

o Completed Representations and Certifications regarding 
subcontractor status form. 

o Signed copies of the Health & Safety Training and Medical 
Fitness Statements. 



Page 2 
Mr. Wes McCall 
January 24, 1991 

Mathes estimates seven (7) site days with a truck mounted drill 
rig to complete the soil borings. 

One CME auger rig and a continuous tube sampler (CTS) will be 
used to collect continuous soil samples in the soil borings. At least 
two CTS tubes will be provided to facilitate the drilling and 
sampling activities. Standard split spoon samples will be used if 
the CTS becomes ineffective. 

Should you have any questions or need any additional information, 
please call me at (618) 281-7173. 

Sincerely, 

JOHN MATHES & ASSOCIATES, INC. 

Chuck Harriss 
Assistant Manager 
Exploration Services 

CSH/dmh 

Enclosures 



Bid Sheet-Level D Unit Costs 

for 

Drilling and Continuous Sampling 

at the Laclede Coal Gas Site 

St. Louis, Missouri 

TDD No. #F-07-9008-020 PAN *FMO0579SA 

BID .ITEM DESCRIPTION PRICE QUANTITIES TOTALS 

1 Mobilization and Demobilization     

         

        

        

        

        

        

        

  

    

       

I I 
TOTAL BID Add Items $ |  | 

COMPANY John Mathes & Associates, Inc. 

TELEPHONE NUMBER: (618) 281*7173 

SIGNATURE/TITLE OF AUTHORIZED COMPANY REPRESENTATIVE: 

DATE: January 24, 1991 



Bid Sheet-Level C Unit Costs 

for 

Drilling and Continuous Sampling 

at the Laclede Coal Gas Site 

St. Louis, Missouri 

TDD No. #F—07—9008-020 PAN #FMO0579SA 

BID ITEM DESCRIPTION PRICE QUANTITIES TOTALS 

1 Mobilization and Demobilization     

        

         

        

       

        

        

        

  

       

      

 

    I 

COMPANY John Mathes & Associates, Inc. 

TELEPHONE NUMBER: (618) 281*7173 

SIGNATURE/TITLE OF AUTHORIZED COMPANY REPRESENTATIVE: 

( -  / ' V i C c F - V  Assistant Manager 

DATE: January 2A , 1991 



REPRESENTATIONS AND 

CERTIFICATIONS REGARDING SUBCONTRACTOR STATUS 

SHALL BUSINESS AND SMALL DISADVANTAGED BUSINESS CERTIFICATION 

A. The offeror/contractor certifies that he is j |, is not | Xl > 
a small business concern as defined in accordance with Section 3 
of the Small Business Act (15 U.S.C. 632). 

B. The offeror/contractor certifies_that he is small business (as 
set forth in A. above) and is | | is not |><| , owned and 
controlled by socially and economically disadvantaged 
individuals. Such a firm is defined as one: 

0 Which is at least 51 percent owned by one or more such 
individuals or, in the case of publicity owned business, 
at least 51 percent of the stock, is owned by such 
individuals, 

0 Whose management and daily business operations are 
controlled by one or more such individuals, and 

0 Which management and daily operations are controlled by 
one or more such individuals, and 

0 Which certifieds concerning said ownership and control in 
accordance with Section C. below. 

C. The offeror/contractor certifies that he is | |, is not |_^|, a 
minority individuals) in accordance with C.l. below or that he 
is | |, is not |_^| , socially and economically disadvantaged in 
accord with Section C.2 or C.3. Socially and economically 
disadvantaged individuals are defined as: 

1. United States citizens who are Black Americans, Hispanic 
Americans, Native Americans, or other specified minorities; 

2. Any other individual found to be disadvantaged pursuant to 
Section 8(a) of the Small Business Act (15 U.S.C. 637); or 

3. Any other individual defined as socially, and economically 
disadvantaged, for purposes relating to other sections of 
the Small Business Act. 

WOMEN-OWNED BUSINESS 

Concern is ] | , is not |^l > a woman-owned business. A woman-owned 
business is a business which is, at least, 51 percent owned, 
controlled, and operated by a woman or women. "Controlled" is 
defined as exercising the power to make policy decisions. 



"Operated" is defined as actively involved in the day-to-day 
management. For the purposes of this definition, businesses which 
are publicly owned, joint stock, associations, and business trusts 
may be unable to answer the question. Such businesses may 
voluntarily represent that they are, or are not, women-owned if this 
information is available. 

PLACE OF PERFORMANCE 

For the purpose of identifying work performed in labor surplus 
areas, we stipulate the intended principal place of performance for 
the work described in this offer is: 

Street Address 

St. Louis MO 
City County State 

This area has been designated as a Labor Surplus Area. 

FIRM John Mathes & Associates, Inc. 

SIGNATURE 

title v. -...v.. 

(Authorized Representative) 

DATE January 24, 1991 



APPENDIX A 

STATEMENT OF MEDICAL FITNESS 

This is to confirm that the following employees may engage in field 

activities at Laclede Coal Gas Sitein connection with the Subcontract 

Agreement between E & E and Mathes , dated , 19 , 

and that all of said employees are medically fit both to perform 

required field activities and to utilize respiratory equipment in 

accordance with 29 CFR, Part 1910 and "U.S. EPA Standard Operating 

Safety Guides", 1094. 

 

 

 

L " .  A -.-/» '-£sv •> 

Authorized Subcontractor 

Representative 

A-2 



APPENDIX B 

STATEMENT OF HEALTH AND SAFETY TRAINING 

This is to confirm that the following employees may engage in field 

activities at Laclede Coal Gas in connection with the scope of work. 

provided by E & E, dated , 19 , and that all of said 

employees are trained in the health and safety aspects addressed in 29 

CFR 1910. 120 and other applicable state and federal regulations. This 

includes an approved 40 hour health and safety training program and any 

required yearly update training. 

NAME OF ON-SITE PERSONNEL TITLE 

 Driller 

 Driller Helper 

 Driller Helper 

Authorized Subcontractor 

Representative 

Date 

B-2 



PRODUCER 

Marsh &; McLennan incorporated 
720 Olive Way 
Seattle, WA 98101 

CODE ; SUB-CODE 
Ronald G. Pickett 
INSURED 

John Mathes & Associates, 
210 West Sand Bank Road 
Coiumbia, IL 62236 

Inc. 

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS 
NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AMEND. 
EXTOTD Oft ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW 

COMPANIES AFFORDING COVERAGE 

COMPANY 
LE3TEH A 

NATIONAL UNION FIRE INS. CO. 
- COMPANY 

L F C L L K M  B 

COMPANY 
LETTER C 

COMPANY 
LETT^ D 

COMPANY C 
LETTER 

* - A I 
THIS IS TO CERTIFY THAT THE POUQES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT. TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN. THE INSURANCE AFFORDED BYTHEPOLICIES OESCRISEO HEREIN IS SUBJECT TO ALL THE TERMS 
EXCLUSIONS AND CONDITIONS OF SUCH POUCHES. UMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS 

CO 
LTR 

TYPE OF INSURANCE 

GENERAL LIABILITY 
COMMERCIAL GENERAL UASJUTY 

CLAIMS MAOE E OCCUAJ 

OWNER'S £. CONTRACTOR'S PPOT. 

K 
wx 

POUCY NUMBER POLICY EFFECTIVE IPOUCYEXPIRATION 
DATE (MM/OOPCf) DATE (MM/DD/YY] 

 

x: 
AUTOMOBILE UABIUTY 

ANY AUTO 

ALL OWNED AUTCS 
SCHEDULED AUTOS 
HIRED AUTOS 

NON-OWNED AUTCS 

GARAGE LIABILITY 

EXCESS UABIUTY 

OTHER THAN UMBRELLA FORM 

WORKER'S COMPENSATION 

AND 

EMPLOYERS! LIABILITY 

OTHER 

  

 

12/31/90 

12/31/90 

12/31/90 

12/31/91 
GENERAL AGGREGATE S 1000 
PROOUCTSCOMP/OPS AGGREGATE s 1000 
PERSONAL J. ADVERTISING INJURY s 1000 
EACH OCCURRENCE s 1000 
PRE DAMAGE (Any one (V«| s 

MEDICAL EXPENSE (Anyon® peraon) s 

12/31/91 

12/31/91 

ALL UMITS IN THOUSANDS 

COMBINED 
SINGLE 
LIMIT 

600C.Y 
INJURY 
(Per person) 
BODILY 
KJUHY 
^[PefBGddenl^ 

PROPERTY 
DAMAGE 

1000 
mmmzit.. 

EACH 
TMSKSte OCCURRENCE 

•mmmm 

AGGREGATE 

STATUTORY 

10Q0 (EACHACOOENT) 

Q Q Q (DISEASE—POUCY UMFL) 

1QQQ (DISEASE—EACH B/PuCYEE) 

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/RESTRICTIONS/SPBCIALITEMS 

; • m M 

'. x: 

§ 
5 M: 
>x-x S A M P L E  

SHOULD ANY OF THE ASOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE 

EXPIRATION DATE THEREOF, THE ISSUING COMPANY WILL ENDEAVOR TO 

MAIL—10 DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDS! NAMED TO THE 

LEFT, BUT FAILURE TO MAIL SUCH NOTICE SHALL IMPOSE NO OBUGATION OR 

M LIABILITY OF ANY KIND UPON THE COMPANY. ITS AGENTS OR REPRESENTATIVES. 
ir 

"ACORD TJS-S 

pg AUTHORIZED REPRESENTATIVE 

— 
CORPOnATION >1SBS 




